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Steven J. Anderson 
Vice President 

Applied Geographics, Inc. 48 Purnell Place, Suite 16 
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(860) 643-4401 
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(860) 643-8028 sanderson@appgeo.com 
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Client Executive 
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Hartford, CT  06103 

(860) 275-5570 (860) 275-5508 gbaseel@us.ibm.com 
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Hartford, CT  06106 
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Jeffrey G. Martin 
Director,  
Consulting  & 
Technical Services 
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(919) 790-5321 jmartin@fmsystems.com 
 



CT Department of Public Works 
Computer Aided Facility Management System 

RFP # 04ITZ0047 
Vendor Questions & Answers 

Amendment #1 
 

1.  Q The RFP talks about a pilot implementation. This project seems like the beginning 
  implementation that would propagate into a wider project. Can the State give vendors  
  an idea of how wide the scope of the project could end of being?  
 

A. The Department of Public Works has selected two locations and two to three leased 
sites to test the software on. Funding will determine how many additional locations will 
be involved in the program. The Department of Public Works is dealing with an 
approximate gross footage of 5 million square feet of space. That is roughly 35 to 40 
buildings. 300 leased buildings with approximately 3 million square feet of space. If 
funding permits, the ultimate goal would be to implement the program for all of those 
buildings which equals roughly 8 million square feet of space.  

 
2. Q. Can the State explain the business justification or driving factor behind the decision to  

 implement this new process? Is the decision based more on trying to reduce the overall  
 amount of space, or for managing open space or is it a homeland security issue? 

 

A. The Department of Public Works is implementing this  system to increase the 
understanding of the Department’s space and to better understand who is in the space, 
how much free space exists and how to better manage that free space. The Department  
looks at this as an asset management tool. On the leasing side, it will be used as a tool 
for tracking lease documents. The RFP document has very specific information 
pertaining to what the Department of Public Works is looking for. The proposed software 
will have to meet all of the outlined requirements and the software will be tested as part 
of the pilot program. 

 
3. Q. The State has mentioned the word “funding” several times. Would that infer that funding 
  exists to do the pilot program, but the State really doesn’t have an understanding of 
  what amount of funding is going to be needed for an enterprise-wide implementation? 
 

A. The Department of Public Works is focused on the pilot program right now, and that is 
all the Department is funded for at this time. 

 
4. Q. Does the Department of Public Works envision linking this project to the environmental 
  system being developed by the Department of Environmental Protection? 
 

 A. The Department of Environmental Protection currently has an RFP out for, but it is  
  focused on different issues than the RFP issued by the Department of Public Works.  
 
5. Q. Has the State looked at any particular vendor packages for this project? 
 

A. A number of packages have been looked at, but no decision has been made. That is 
why the RFP was issued. 
 



STATE OF CONNECTICUT 
DEPARTMENT OF INFORMATION TECHNOLOGY 

www.ct.gov/doit 
 

REQUEST FOR PROPOSALS 
RFP # 04ITZ0047 

Computer Aided Facility Management System 

Date Issued: September 23, 2004 

Due Date & Time: December 01, 2004 @ 2:00 p.m. 

(Note that all times set forth in the RFP refer to Eastern Time 
 (i.e., local time in Hartford, CT) 

Send all sealed responses to: 
State of Connecticut 

Department of Information Technology 
Contracts & Purchasing Division 

ATTN: Jacqueline Shirley 
101 East River Drive 

East Hartford, CT 06108 
 

Optional Vendor Conference will be held on October 15, 2004 @ 1:30 p.m. 

 
Parking is permitted in the Pitkin Street parking lot, located on the corner of Pitkin Street and East River 
Drive.  Visitors parking in the Sheraton Hotel parking lot are subject to being towed by the Sheraton. 

 
Note Well: 
No one will be admitted without valid photo identification 
 
REQUEST FOR PROPOSAL  
 APPROVED_______________________________________________ 
       Holly Miller-Sullivan 

       Director of Contracts & Purchasing Division
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SECTION 1. FORWARD 

1.1. Introduction 
The Contracts and Purchasing Division of the State of Connecticut Department of Information 
Technology (DoIT) is issuing this Request for Proposals for a Computer Aided Facility 
Management (CAFM) System pilot implementation on behalf of the State of Connecticut, 
Department of Public Works (the “Department”).  This document and its attachments define the 
requirements for the project.  Responding Vendors are required to address all requirements. 

It is the intention of the Department, in publishing this RFP, to procure the services of a Vendor 
to recommend and provide evaluation software for, identify any additional hardware/software 
requirements for, and implement a pilot for proof of concept for an automated CAFM business 
solution for managing state owned and leased properties.  The initial project is intended to have a 
term of no more than six months, and upon successful completion the Department will acquire 
full necessary licensing rights for the proposed CAFM software solution, and the implementation 
vendor will be responsible for installation.  It is then the Department’s intention to proceed with 
Department-wide implementation of the selected tool. 

DoIT is responsible for “The purchase and provision of supplies, materials, equipment and 
contractual services, as defined in section 4a-50 (CGS Sec 4a-2).” 

DoIT’s Contracts and Purchasing Division (CPD) is responsible for processing and authorizing 
all procurement activities for Information Technology hardware, software and services. 

1.2. Evaluation 
An evaluation team will review all Vendor responses to this RFP.  The evaluation team shall 
review the entire Business and Technical Proposal first, without reference to the Cost Proposal.  
The Business and Technical Proposal will be scored in accordance with a weighting scheme 
established and approved prior to the opening of any proposal.  The Cost Proposal will only be 
scored for Vendors whose Business and Technical Proposal achieve a predetermined minimum 
score. 

To identify the most cost-effective solution to the State, the Cost Proposal shall be scored, 
separately considering both proposed pricing and several measures of Total Cost of Ownership 
(TCO).  The State reserves the right to infer or add costs that in the State's opinion have not been 
included in the Vendor's proposal that will contribute to the State's total cost of ownership. 

1.3. Implementation 
As a result of the evaluation process, if the proposal of a given Vendor is found to be most 
advantageous, the State shall select that Vendor to negotiate a contract (the “competitive 
negotiation process,” as defined in the Regulations of State Agencies) with the State for the 
implementation of the Vendor’s proposal.  The State will notify all Vendors who submit 
proposals as to any award issued as a result of this RFP. 
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SECTION 2. ADMINISTRATIVE REQUIREMENTS 

2.1. Vendor Instructions 

2.1.1. Conformance with Instructions 

Vendors must conform with all RFP instructions and conditions when responding to this RFP.  
The State, at its discretion, may reject any nonconforming proposal. 

2.1.2. Proposal Responses to this RFP 

Vendors must respond to all requirements set forth in this RFP and the Attachments. 

Requirements are explicitly described in the RFP and the Attachments, as follows: 

- If the requirement is described with language such as “must”, “shall”, “will”, “will not”, 
“may not”, “cannot”, “can not”, “can only”, “prohibited”, or “required”, the Vendor will 
consider that which is being described to be mandatory with respect to the minimum 
requirements of this procurement 

- If the requirement is described with language such as “should”, “may”, “could”, “suggested”, 
or “requested”, the Vendor will consider that which is being described to be optional, or not 
mandatory, with respect to the minimum requirements of this procurement 

Vendors responding to this RFP must submit proposals with the format and content as outlined 
in Attachment 2 – Vendor Proposal Format and Content Requirements; e.g., Vendors must 
submit separate packages containing their Business and Technical Proposal and their Cost 
Proposal. 

2.1.3. Deviating from RFP Specifications 

The State will reject any proposal that, in the opinion of the Evaluation Team, deviates 
significantly from the requirements of this RFP.  Vendors submitting proposals with any minor 
deviations must identify and fully justify such deviations for State consideration. 

2.1.4. Vendor Questions and State Replies 

The DoIT Contracts and Purchasing Division will reply to any written Vendor questions that it 
receives in accordance with Section 3.1.3 herein, no later than the Vendor Questions Due date 
specified in Section 3.1.1 herein.  Questions received after 2:00 p.m. on October 20, 2004 or 
that do not comply with the requirements of Section 3.1.3 will not be answered. 

Responses to Vendor questions will be in writing via the web page or through email.  The State 
may, at its sole discretion, orally communicate responses to Vendors if it is likely that written 
responses will not reach them prior to the proposal due date.  However, oral communications 
notwithstanding, the State shall be bound only by the written documents. 

2.1.5. Identifying RFP Communications 

All proposals and other communications with the State regarding this RFP must be submitted in 
writing in sealed envelopes or cartons clearly identifying the following: 

1) The appropriate RFP reference key (i.e., RFP # 04ITZ0047) 

2) The applicable proposal due date and time (i.e., 2:00 p.m. on December 1, 2004) 

3) The name and address of the originating Vendor 
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4) An indication of the envelope contents (e.g., "BUSINESS & TECHNICAL PROPOSAL," 
"NEGATIVE RESPONSE," "QUESTIONS,"  “COST PROPOSAL,” OR 
"BENCHMARK"). 

Any material received that does not so indicate its RFP related contents will be opened as 
general mail, which may not ensure timely receipt and acceptance. 

2.1.6. Acceptance of Administrative Requirements 

Vendor proposals must include unequivocal statements accepting the administrative 
requirements of this RFP, and must reflect compliance with such requirements.  Any failure to 
do so may result in the rejection of the proposal. 

2.1.7. Exclusion of Taxes from Prices 

The State of Connecticut is exempt from the payment of excise and sales taxes imposed by the 
Federal Government and/or the State.  Vendors remain liable, however, for any other applicable 
taxes. 

2.1.8. Vendor Contact(s) 

The proposal must provide the name, title, address, telephone number and email address of the 
contact person(s) responsible for clarifying proposal content and for approving any agreement 
with the State.  This information must be included in the Transmittal Letter (see Attachment 2 – 
Vendor Proposal Format and Content Requirements for detail). 

2.1.9. Validation of Proposal Offerings 

The proposal shall be a binding commitment which the State may, at its sole discretion, include, 
by reference or otherwise, into any agreement with the Vendor.  Therefore, each proposal copy 
must be validated by the signature of a person having such authority to commit the Vendor.  The 
signer's authority in this regard must be authenticated by a signed statement to that effect by an 
appropriate higher-level company official.  A Vendor Proposal Validation and Authentication 
Statement, attached to this RFP as Attachment 4 – Vendor Proposal Validation and 
Authentication Statement, must be used for this purpose. 

2.1.10. Proposal Completeness 

To be acceptable, proposals must respond to and contain all required information and statements 
in the form requested by this RFP.  Vendor proposals may submit "none" or "not applicable" 
responses to any RFP question and information request, when such a response is the only 
appropriate response (see Attachment 2 – Vendor Proposal Format and Content Requirements 
for additional detail on responding to requirements). 

2.1.11. Restrictions on Contacts with State Personnel 

From the date of release of this RFP until the right to negotiate a contract is awarded as a result 
of this RFP, all contacts with personnel employed by or under contract to the State of 
Connecticut are restricted, except as stated in Section 3.1 of this RFP.  During the same period, 
no prospective Vendor shall approach personnel employed by or under contract to the State, any 
other State agency participating in the evaluation of proposals, or any other related matters.  An 
exception to the foregoing will be made for Vendors who, in the normal course of work under a 
valid contract with other State agencies, need to discuss legitimate business matters concerning 
the relationship of their work. 
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Violation of these conditions may be considered sufficient cause by the State to reject a Vendor's 
proposal, irrespective of any other consideration. 

2.2. Other Conditions 

2.2.1. Control of RFP Events and Timing 

Timing and sequence of events resulting from this RFP will be determined by the State. 

2.2.2. Proposal Expenses 

The State of Connecticut assumes no liability for payment of any costs or expenses incurred by 
any Vendor in responding to this RFP. 

2.2.3. Ownership of Proposals 

All proposals submitted in response to this RFP and upon receipt by the Department shall 
become the sole property of the State. 

2.2.4. Oral Agreement or Arrangements 

Any alleged oral agreements or arrangements made by Vendors with any State agency or 
employee will be disregarded in any State proposal evaluation or associated award. 

2.2.5. Other Rights Reserved 

The State, at its sole discretion in determining that its best interests would be served, reserves the 
right to: 

1) Amend or cancel this RFP at any time prior to contract award 

2) Modify deadlines through amendments to this RFP 

3) Refuse to accept, or return accepted proposals that do not comply with procurement 
requirements 

4) Reject the proposal of any Vendor in default of any prior contract or for 
misrepresentation of material presented 

5) Reject any Vendor’s response that is received after the deadline 

6) Reject any proposal which is incomplete or in which there are significant 
inconsistencies or inaccuracies 

7) Accept or reject any or all proposals submitted for consideration in whole or in part; 
and to waive technical defects, irregularities, or omissions 

8) Allow no additions or changes to the original proposal after the due date specified 
herein, except as specifically requested and authorized by the State 

9) Require organizations, at their own expense, to submit written clarification of 
proposals in a manner or format that the Department may require 

10) Require organizations, at their own expense, to make oral presentations at a time 
selected and in a place provided by the Department. Invite Vendors, but not 
necessarily all, to make an oral presentation to assist the Department in their 
determination of award. The Department further reserves the right to limit the number 
of Vendors invited to make such a presentation. The oral presentation shall only be 
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permitted for purpose of proposal clarification and not to allow changes to be made to 
the proposal 

11) Negotiate separately any service in any manner necessary 

12) Contract with one or more Vendors who submit proposals 

13) Consider cost and all factors in determining the most advantageous proposal for the 
Department 

14) Contract for all or any portion of the scope of work or tasks within this RFP 

2.2.6. Holdback Requirements 

Payments for deliverables accepted by the Department shall be subject to a twenty-percent 
(20%) holdback.  The Department shall hold the twenty-percent until targets have been met or 
such time as the Department has accepted the Computer Aided Facility Management System 
Pilot and the warranty period has expired, in accordance with the provisions of Attachment 6 – 
Information Processing Systems Agreement. 

The successful vendor will be required to complete milestones by due dates presented in the 
Vendor’s response to the RFP requirements.  If the Vendor fails to complete a milestone by the 
agreed upon due date, the Department shall have the discretion to withhold any payment due 
until the Vendor has completed a subsequent milestone in accordance with its proposed due 
dates or the Department has accepted the Computer Aided Facility Management System 
Pilot, whichever occurs first. 

2.2.7. Remedies and Liquidated Damages 

Remedies associated with nonperformance, substandard performance, or unacceptable 
performance will include liquidated damages and non-financial remedies.  Examples of remedies 
include, but are not limited to: 

1) Corrective action plans to be developed and implemented by the vendor, subject to 
Department approval 

2) Accelerated monitoring of vendor performance by the Department or its designee, 
including access to vendor facilities, records, and personnel 

3) Additional or ad hoc reporting by the vendor, at no cost to the Department, to address 
performance issues 

4) Pass-through of a proportional share of federal disallowances and sanctions/penalties 
imposed on the State and resulting from the vendor’s performance or non-performance 
under the system services agreement 

5) Liquidated damages 

Please refer to Attachment 6 – Information Processing Systems Agreement, for detailed 
provisions for Remedies and Liquidated Damages. 

2.2.8. System Non-Acceptance 

Failure of the System to be accepted by the State as proposed by the Vendor may result in the 
forfeiture of the Holdback by the Vendor to the State, as specified above, or other remedies or 
measures permitted by contract or by law. 
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2.2.9. Warranty 

The Vendor shall represent and warrant in the proposal that the System shall function according 
to the RFP requirements and Vendor's written specifications and that it shall be free from defects 
in materials and workmanship for a minimum period of one year after the Department’s 
acceptance of the System. 

Vendor shall represent and warrant in the proposal that the Vendor shall modify, adjust, repair 
and/or replace said System as the Department deems it to be necessary or appropriate to have it 
perform in full accordance with the terms and conditions of the RFP. 

2.2.10. Vendor Presentation of Supporting Evidence/Surety 

Vendors must be prepared to provide any evidence of experience, performance ability, and/or 
financial surety that the State deems to be necessary or appropriate to fully establish the 
performance capabilities represented in their proposals. 

2.2.11. Vendor Demonstration of Proposed Products 

Vendors must be able to confirm their ability to provide all proposed services.  Any required 
confirmation must be provided at a site approved by the State and without cost to the State. 

2.2.12. Vendor Misrepresentation or Default 

The State will reject the proposal of any Vendor and void any award resulting from this RFP to a 
Vendor who materially misrepresents any product and/or service or defaults on any State 
contract. 

2.2.13. State Fiscal and Product Performance Requirements 

Any product acquisition resulting from this RFP must be contingent upon contractual provisions 
for cancellation of such acquisition, without penalty, if the applicable funds are not available for 
required payment of product and/or service costs or if the product and/or service fails to meet 
minimum State criteria for acceptance. 

2.2.14. Conformance of Awards with State Statutes 

Any contract resulting from this RFP must be in full conformance with State of Connecticut 
statutory, regulatory and procedural requirements. 

2.2.15. Erroneous Awards 

The State reserves the right to correct inaccurate awards, including canceling an award and 
contract, resulting from its clerical errors. 

2.2.16. Corporate Reporting Responsibility 

Upon request by the Department and/or DoIT, the Vendor must provide: 

1) A Certificate of Authority, Certificate of Legal Existence or Certificate of Good 
Standing, as applicable, from the Connecticut Secretary of the State’s Office or 
appropriate office from the State in which the Vendor is incorporate, 

2) A current tax clearance statement from the Department of Revenue Services within 
sixty (60) days of the execution of the contract, and 
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3) A current statement from the Department of Labor regarding employee contributions 
within sixty (60) days of the execution of the contract. 

2.2.17. Joint Ventures 

Proposals requesting joint ventures between Vendors will not be accepted.  The State will only 
enter into a contract with a prime Vendor who will be required to assume full responsibility for 
the delivery/installation of equipment, wiring, software and related services identified in this 
RFP whether or not the equipment, products and/or services are manufactured, produced or 
provided by the prime Vendor.  The prime Vendor may enter into written subcontract(s) for 
performance of certain of its functions under the contract only with written approval from the 
State prior to the effective date of any subcontract.  The prime Vendor shall be wholly 
responsible for the entire performance of the contract whether or not subcontractors are used. 

2.2.18. Freedom of Information  

Due regard will be given for the protection of proprietary information contained in all proposals 
received; however, Vendors should be aware that all materials associated with the procurement 
are subject to the terms of the Freedom of Information Act (FOIA) and all rules, regulations and 
interpretations resulting there from.  It will not be sufficient for Vendors to merely state 
generally that the proposal is proprietary in nature and not therefore subject to release to 
third parties.  Any proposal that makes such a general or overarching claim may be 
subject to disqualification.  Those particular sentences, paragraphs, pages or sections, 
which a Vendor believes to be exempt from disclosure under the FOIA, must be specifically 
identified as such.  Convincing explanation and rationale sufficient to justify each exemption 
consistent with the FOIA Section 1-210 of the Connecticut General Statutes, must accompany 
the proposal.  The rationale and explanation must be stated in terms of the prospective harm to 
the competitive position of the Vendor that would result if the identified material were to be 
released and the reasons why the materials are legally exempt from release pursuant to the 
above-cited statute. 
 
Between the Vendor and the State, the final administrative authority to release or exempt any or 
all material so identified rests with the State. 
ALL SUCH MATERIAL SHALL BE SUBMITTED IN A SEPARATE SEALED 
ENVELOPE AND MARKED ‘CONFIDENTIAL’. THIS INCLUDES ANY 
INFORMATION REQUESTED IN AN ELECTRONIC FORMAT. 
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2.2.19. Security Clearance  

A Vendor receiving an award from this RFP must understand that all employees including 
subcontractor personnel shall be subject to all applicable State and State Agency security 
procedures. 

2.2.20. Authorized to Work on Project 

A Vendor receiving an award from this RFP must certify that all personnel are legally authorized 
to work on the project, pursuant to State and Federal guidelines, policy, mandates, and statutes, 
and further attest, under penalty of perjury, that all proposed project staff, whether named in the 
proposal or not, are one of the following: 

1) A citizen or national of the United States, or 

2) A Lawful Permanent Resident, or 

3) An Alien authorized to work until all project responsibilities have been fulfilled. 

Vendor must agree that each individual proposed at any time to perform activities on the project 
will be subject to an individual certification of authorization to work on the project. 

2.2.21. Key Personnel 

The Vendor must certify that all personnel named in their proposal shall actually work on the 
contract in the manner described in their proposal.  No changes, substitution, additions or 
deletions shall be made unless approved in advance by the State, which approval shall not be 
unreasonably withheld.  In addition, these individuals shall continue for the duration of the 
Contract, except in the event of resignation or death.  In such event, the substitute personnel shall 
be approved by the State.   

During the course of the Contract, the State reserves the right to approve or disapprove the 
Vendor’s or any subcontractor’s staff assigned to the Contract, to approve or disapprove any 
proposed changes in staff, or to require the removal or reassignment of any Contractor employee 
or subcontractor employee found unacceptable by the State. 

Replacement of personnel who leave the Project shall be made within thirty (30) days.  
Replacement of any personnel shall be with personnel of equal ability and qualifications and 
subject to approval by the State. 

2.2.22. Workers' Compensation  

A Vendor receiving an award from this RFP must carry sufficient workers' compensation and 
liability insurance in a company, or companies, licensed to do business in Connecticut, and 
furnish certificates as may be required by DoIT. 

2.2.23. Web Accessibility 

All services provided by the Vendor must comply with the State of Connecticut’s Universal Web 
Site Accessibility Policy located at www.cmac.state.ct.us/access/policies/accesspolicy40.html. 

2.2.24. Ownership of System 

The Vendor, upon acceptance by the Department of any computer code developed as a result of 
this RFP, shall relinquish all interest, title, ownership, and proprietary rights (collectively, 
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"Title") in and to the computer code and transfer said Title to the State and its designated 
agencies. 

2.2.25. Implementation 

As a result of the evaluation process, the Evaluation Team shall select the Vendor whose 
proposal the State deems to be the most advantageous to the needs of the State, cost and all other 
factors considered. 

2.2.26. Independent Price Determination 

The Vendor shall represent, warrant and certify in the Transmittal Letter that the following 
requirements have been met in connection with this RFP: 

1) The costs proposed have been arrived at independently, without consultation, 
communication, or agreement for the purpose of restricting competition as to any 
matter relating to such process with any competitor. 

2) Unless otherwise required by law, the costs quoted have not been knowingly disclosed 
by the Vendor on a prior basis directly or indirectly to any other organization or to any 
competitor. 

3) No attempt has been made or will be made by the Vendor to induce any other person 
or firm to submit or not to submit a proposal for the purpose of restricting competition. 

4) The Vendor did not participate in the RFP development process, had no knowledge of 
the specific contents of the RFP prior to its issuance, and that no employee of any 
State agency participated directly or indirectly in the Vendor’s proposal preparation. 

2.2.27. Offer of Gratuities 

The Vendor must warrant, represent, and certify in the Transmittal Letter that no elected or 
appointed official or employee of the State of Connecticut has or will benefit financially or 
materially from this procurement. Any contract and/or award arising from this RFP may be 
terminated by the State if it is determined that gratuities of any kind were either offered to or 
received by any of the aforementioned officials or employees from the Vendor, the Vendors 
agent(s), representative(s) or employee(s). 

 

Note well: The Vendor selected for this project will be required, as a condition of 
entering into a contract with the State, to complete an Affidavit disclosing any and all gifts 
to certain state employees in the past two (2) years.  Please refer to Attachment 9 of this 
RFP for sample Affidavit and related statutory materials.  Affidavits must be submitted as 
a part of the Vendor’s proposal. 

2.2.28. Readiness of Offered Products 

The Vendor must warrant, represent and certify in the Transmittal Letter that all system products 
(hardware, software, operating system, etc.) offered to the State in the proposal must be currently 
manufactured and available for general sales, lease, or licenses on the date the proposal is 
submitted.  Any proprietary products must be clearly identified as such. 
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2.2.29. Inspection of Work Performed 

The Vendor will prepare and maintain all financial records and records of services performed as 
are necessary to substantiate claims for payment under this award/contract.  The State of 
Connecticut, the Auditors of Public Accounts, or their duly authorized representatives, shall have 
the right at reasonable times, upon reasonable notice to the Vendor, to examine all books, 
records, and other compilations of data which pertain to the performance and/or charges 
applicable to the provisions and requirements of this award/contract.  The Vendor will preserve 
and make available such books, records and data for a period of three years from the date of final 
payment under this award/contract.  The Vendor will further retain such documents which are 
pertinent to any actions, suits, proceedings or appeals commenced during the three year period or 
until they have reached final disposition.  The Vendor shall also make this a requirement of any 
subcontractors whom the Vendor engages and, accordingly, this requirement shall be included in 
the contract and shall survive the termination or expiration of the contract. 

2.2.30. Corporate Governance 

If applicable, vendors must declare in the Transmittal Letter whether or not the Vendor’s firm 
complies fully with the corporate governance rules announced by the New York Stock Exchange 
on August 1, 2002 (see www.nyse.com/about/report.html and 
www.nyse.com/pdfs/corp_govreport.pdf).  If the firm does not comply fully, indicate areas of 
non-compliance. 
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SECTION 3. TYPICAL ACTIVITIES AFTER RFP ISSUANCE 

3.1. Vendor Communication 

3.1.1. Procurement Schedule 

The following schedule has been established for this procurement; however, the ultimate timing 
and sequence of events resulting from this RFP will be determined by DoIT. 

(Note that all times set forth in the RFP refer to Eastern Time (i.e., of local time in 
Hartford, CT) 

 

DATE & Time EVENT (all times are EST) 

September 23, 2004 RFP Issuance 

October 15, 2004; 1:30 p.m. Vendors' Conference 

October 20, 2004, 2 p.m. Vendor Questions Due 

November 3, 2004 Answers/Amendment Release Due 

December 1, 2004, 2 p.m. Vendor Proposals Due 

January 11 – 18, 2005 Possible Vendor Demonstrations 

February 01, 2005 Finish Evaluation of Proposals  

March 16, 2005 Complete Contract Negotiations 

April 04, 2005 System Implementation Commencement 
  

3.1.2. Vendors' Conference 

An optional conference for Vendors will be held as listed above and on the RFP Title page at the 
Department of Information Technology offices located at 101 East River Drive, East Hartford, 
CT 06108.  Vendors planning to attend are requested to contact Jacqueline Shirley (e-mail:  
jacqueline.shirley@po.state.ct.us; or by phone: 860-622-2327) no later than two business days 
prior to the conference and provide the names of attendees so that adequate space can be 
arranged.  Vendors will restrict attendance at the Vendors’ Conference to two representatives.  
Attendees will not be granted admittance to the Vendors’ Conference without photo 
identification.  Oral questions raised at the Vendor Conference may be answered orally; 
however, such responses will not be official, and may not be relied upon, until a written reply is 
issued through the DoIT Contracts and Purchasing Division (CPD). 

3.1.3. Vendors' Questions 

DoIT will accept written questions submitted by 2:00 p.m. on October 20, 2004.  The early 
submission of written questions is encouraged.  Written questions must be sent via e-mail.  DoIT 
will only respond to questions raised at the Vendor’s conference and to those submitted in 
writing by the stated deadline.  Written questions that are not submitted by email by the stated 
deadline will not be answered.  It is the responsibility of the vendor to confirm DoIT’s timely 
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receipt of any information relative to this procurement.  Address inquires to Jacqueline Shirley 
(e-mail:  jacqueline.shirley@po.state.ct.us; or by fax: 860-610-0857). 

3.2. Receipt and Review of RFP Responses 
Only those proposals received at the location and by the date and time specified in Section 4.2 
will be opened.  Proposals received after the due date will be returned unopened.  Vendors that 
are hand-delivering proposals will not be granted access to the building without a photo id and 
should allow extra time for security procedures.  Immediately upon opening, each proposal will 
be reviewed for Vendor compliance with the instructions and conditions set forth in this RFP and 
the attachments hereto.   DoIT, at its option, may seek Vendor retraction and clarification of any 
discrepancy / contradiction found during its review of proposals.  The Evaluation Team will 
evaluate only proposals complying with the administrative requirements of this RFP. 

3.3. Evaluate Proposals 

3.3.1. Evaluation Team 

A State evaluation team will be established to review Vendor responses to this RFP. 

3.3.2. Evaluation Process 

The State will conduct a comprehensive, fair and impartial evaluation of proposals received in 
response to this procurement.  The evaluation process will include not only evaluations of the 
entire bidder RFP responses, but also evaluations of bidder references, on-site demonstrations 
and other relevant sources of information regarding a bidder and its products and services. 

The State will evaluate requested proposal information against all RFP requirements, using 
criteria and methodology pre-established in coordination with the planned users of a given 
service. 

Evaluation of proposals will include but not be limited to consideration of the Vendor’s ability to 
implement and maintain the Computer Aided Facility Management System Pilot as specified. 
 This will be measured by assessing each Vendor’s proposal for the following criteria: 

1) The Vendor’s understanding of and compliance with the mandatory and optional 
business and technical requirements of the Computer Aided Facility Management 
System Pilot specified herein. 

2) The Vendor's plan for implementing the Computer Aided Facility Management 
System Pilot.  The evaluation of this criteria will include, but not be limited to, the 
Vendor's proposed plan for the integration and supervision of all subcontractors, 
suppliers, and new and existing equipment, and the Vendor’s overall proposed 
approach to systems integration. 

3) The Vendor's ability to perform the contractual services as reflected by the 
qualifications and abilities of the personnel proposed to be assigned to perform the 
implementation and maintenance of the Computer Aided Facility Management 
System Pilot, including but not limited to their technical training and education, and 
general experience, and specific experience with solutions similar in nature and scope 
to the Computer Aided Facility Management System Pilot. 

4) The Vendor’s record of favorable past performance in providing subject matter 
expertise to support projects of this nature and scope. 
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5) The Vendor’s record of favorable past performance with projects of this nature and 
scope. 

6) The sufficiency of the proposed personnel, equipment and facilities. 

7) The commercial stability and financial viability of the Vendor. 

 

Within these areas the Evaluation Team will consider (where appropriate) the following: 

1) Functionality / business proposal 

2) Target architecture / technical proposal 

3) Implementation proposal 

4) Subject Matter Expertise proposal 

5) Transition proposal 

6) Direct and indirect costs to the State, such as: 

a) Packaged software cost and licensing rights/restrictions 

b) Implementation Proposal pricing 

c) Any additional Hardware and/or other software that may be required 

d) Costs of optional elements and change order pricing schedules 

e) Vendor’s fiscal and technical risks 

The Evaluation Team may eliminate from the evaluation process any Vendor not fulfilling all 
mandatory requirements.  Please see Attachment 2 – Vendor Proposal Format and Content 
Requirements for detailed instructions on identifying and responding to requirements. 

3.4. Establish and Conduct Applicable Vendor Benchmarks 
The State will determine the nature and scope of any benchmarking that it may deem to be 
necessary or appropriate to the evaluation of Vendor System proposals. 

3.4.1. Benchmarking Purpose and Scope 

The State uses benchmarks to demonstrate and validate a Vendor's proposal, to satisfy given 
operating requirements, and to ascertain the adequacy and timeliness of Vendor responses to user 
requirements. 

The State may employ two benchmark phases:  (1) Vendor conducted and documented tests that 
are not monitored by the State, and (2) actual demonstrations to the State of the Vendor's ability 
to perform as required. 

3.4.2. Unmonitored Vendor-Documented Benchmarks 

State benchmarks often require Vendors to conduct and document, within set time frames, the 
actual operation of their proposed service and the operation of sample functional sequences 
using State supplied information. 
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3.4.3. Live Demonstration of Benchmarks to State 

The State usually requires Vendors to conduct benchmark demonstrations at a mutually agreed 
upon site and at no cost to the State.  Such demonstrations may be conducted at the site where 
the Vendor conducted the unmonitored tests described above, or at a more convenient operating 
site that meets minimum State demonstration requirements.  The demonstration, inspection or 
benchmark site should not be beyond the regional area of Hartford, Connecticut. 

Further, the State reserves the right to request that Vendors make additional presentations, either 
in person or by telephone, to the Evaluation Team to clarify their proposal and respond to 
questions from the Evaluation Team regarding their proposal.  The State also reserves the right 
to require additional written documentation to support and clarify information provided in the 
proposal.  Failure to respond to such requests may, at the discretion of the Evaluation Team, 
result in disqualification of the Vendor from further consideration. 

3.5. Implement Necessary Agreements 
Attachment 6 – Information Processing Systems Agreement is the agreement most favored by 
the State.  It is viewed by the State as being the most reasonable to the parties.  The State will not 
accept any request by the Vendor to modify a specific provision of this Agreement unless there 
are compelling reasons for doing so.  For such a modification to be considered by the State, the 
Vendor must in the Transmittal Letter: 

1) Identify the provision that is proposed to be modified, by Document, Section, 
Paragraph and page, and quote the provision 

2) State the reason for the specific provision’s unacceptability 
3) Provide alternate language for the State’s consideration 
4) State how such alternate language corrects the claimed deficiency and maintains 

fairness to both parties 

It is not acceptable to merely replace a State provision with a Vendor’s “preferred” provision. 

Should the State fail to negotiate a contract with the best qualified Vendor, the State may 
continue the negotiation process and award the contract to the next most qualified Vendor and so 
on until either the contract is awarded or the State decides to cancel the RFP. 

The State reserves the right to make any decision concerning the awarding of this contract 
at any time without notice. 

3.6. Notification of Awards 
The State will notify Vendors who submit proposals as to any contract issued by the State as a 
result of this RFP, after such contract is executed. 
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SECTION 4. PROPOSAL REQUIREMENTS 

4.1. Proposals 
The Attachments to this RFP provide Vendors with specific guidance to correctly respond to this 
RFP. 

Take special care to ascertain that any proposal response fully complies with all of the response 
requirements specified in these attachments. 

Attachment 1 – Glossary 
Attachment 2 – Vendor Proposal Format and Content Requirements  
Attachment 3 – Business and Technical Requirements 
Attachment 3A – DPW Space Definitions 
Attachment 3B - Existing Infrastructure Environment Information 
Attachment 3C – Sample of FM Reports & Forms 
Attachment 3D – DPW Buildings 
Attachment 4 – Vendor Proposal Validation and Authentication Statement 
Attachment 5 – CHRO Form(s) 
Attachment 6 – Information Processing Systems Agreement 
Attachment 7 – Vendor Proposal Cost Worksheets 
Attachment 8 – Vendor Compliance Administrative Checklist 
Attachment 9 – Vendor Affidavit Requirements 
 

4.2. Proposal Submission 
Vendor proposals in response to this RFP for a Computer Aided Facility Management System 
Pilot MUST be received at: 

 

State of Connecticut 

Department of Information Technology 

Division of Contracts and Purchasing 

ATTN: Holly Miller-Sullivan 

101 East River Drive 

East Hartford, CT  06108 

 

no later than 2:00 p.m. on December 1, 2004 in order to be considered.  Postmark dates will not 
be considered as the basis for meeting any submission deadline.  Therefore, any Vendor proposal 
received after the deadline will not be accepted.  Receipt of a proposal after the closing date and 
time as stated herein shall not be construed as acceptance of the proposal as the actual receipt of 
the document is a clerical function.  If delivery of proposals is not made by courier or in person, 
the use of certified or registered mail is suggested. 

Proposals will not be publicly opened on the due date. 

The submittal of proposals shall constitute, without any further act required of the Vendors or the 
State, acceptance of the requirements, administrative stipulations and all of the terms and 
conditions of the RFP and all its attachments. 
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CAFM Glossary 
 

Ad-hoc Random types of query and reporting requests, which can be easily generated by the 
customer, and optionally saved 

 
ADA Americans with Disabilities Act 
 
AG Attorneys General 

APD  Advance Planning Document 
 
API Application Program Interface – API is the specific method prescribed by a computer 

operating system or by an application program by which a programmer writing an 
application program can make requests of the operating system or another application 

 
A/R  Accounts Receivable 
 
ARB  The State of CT’s Architecture Review Board 
 
Asset Management - Maximizing value to a portfolio of properties from acquisitions to disposition 

within the objectives defined by the owner.  Asset management uses strategic planning,  
investment analysis, and the positioning of a property in the marketplace. 

 
Assets  DPW-owned or managed lands, buildings, properties, equipment, etc. 
 
Assignable Space - The actual working space of the employee, available for assignment to an occupant and  
  which can be put to useful purposes in accomplishing the agency’s mission. 
 
AutoCAD Interface - A seamless bi-directional link allowing database elements to be related to  
 electronic building drawings, and vice versa. 

 
Benchmark  A standard by which a comparison can be made; i.e. Average cost to maintain a facility. 

 
BOMA Building Owners and Managers Association 
 
Blocking and Stacking - The manipulation of blocks of space into areas or groups to determine feasibility  
 of space moves 
 
Building Condition Assessment - A professional (arch/Engineering) analysis of the condition of a real asset 

for purposes of identifying improvements. 
 
Building Drawing - Graphical representation of a building, usually electronically captured thru AutoCAD, 

but could possibly be a paper copy or scanned image 
 
Building Systems - The primary systems incorporated into a typical building including the structural  
 system, the roofing system, the building envelope, the HVAC system, and the electrical  
 system. 
 
Buildings Structures intended for any purpose on state properties 
 
Bulk Data Input - The ability to import large amounts of data rapidly and without error 
 
CAD Drawing Interface - see AutoCAD Interface 
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CAD Drawing Management - A system of indexing facilities drawings to facilitate file management,  
 retrieval, etc. 
 
CAFM Computer Aided Facility Management 
 
Call Center (& Work Order Management) - The central location, staff and management system that 

receives the customer service requests and work orders and then manages the in-house 
and contract labor or vendor services to complete the requests/work orders in a priority 
order.  The system should include a T&A system and billing/charge back ability. 

 
Capital Improvement Project Plan - (also Capital Improvement Plan/Deferred Maintenance Plan)  The plan, 

including scheduled dates and budgets, that prioritizes the minor capital and major capital 
projects needed to return or maintain a facility in the proper operating condition, as 
originally planed or as appropriate for the current use.  This would include planned 
replacement of systems that are beyond their original life and upgrades to replace 
outdated building systems. 

 
CATER Connecticut Administrative Technology Center 
 
CFR Code of Federal Regulations 
 
CORE-CT An initiative undertaken by the State to replace the State's core financial and 

administrative systems with Enterprise Resource Planning software.  The CAFM system 
must demonstrate the ability to link to the People Soft products chosen by the State for 
the sharing of specified data between the systems. 

 
CIO Chief Information Officer 
 
Contact  A person that is associated with either a Client or a Facility but not both.  A contact may 

either directly work for a company or as a hired agent.  Examples of directly working for 
a company are corporate or company officers and managers, on-staff lawyers.  Examples 
of hired agents are non-staff lawyers, consultants, or a designated agent. 

 
CPD  Contracts and Purchasing Division 
 
CSAO  Chief State’s Attorney’s Office 
 
DBMS  Data Base Management System 
 
DDD  Data Definition Dictionary 
 
DOIT  Department of Information Technology 
 
DPW Department Of Public Works 
 
Drill Down capability - The ability to point and click on a linked drawing to access further detailed  
 information in a continuous fashion down to the most detailed level of  
 information maintained, and up to the most generic. 
 
EIS Executive Information System 
 
ESRI Environmental Systems Research Institute – A developer of geographic information 

systems (GIS). 
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ETL Extraction, Translation, and Loading – A process for translating large volumes of data, 

and for quickly loading new data into a consolidated database. 
 
EWTA Enterprise-Wide Technical Architecture - EWTA is a logically consistent set of 

principles that guide the engineering of an organization’s information systems and 
technology infrastructure. 

 
Facilities Master Plan - The proposed plan for a facility or campus that provides the recommendations or 

guidelines and the plan for future development, future facility improvements and or the 
replacement of outdated facilities. 

 
FM Facilities Management 
 
FileNET The CT State approved document management software provider.  FileNET provides the 

State of CT with Imaging, Electronic Document Management and Workflow software 
that will be used to manage agency documents, automate business processes, and provide 
central repositories for agency access to documents. 

 
FOIA  Freedom of Information Act 
 
FTE  Full Time Equivalent (employee) 
 
GA General Assistance 
 
GIS Geographic Information System - GIS is a system of hardware and software used for 

storage, retrieval, mapping, and analysis of geographic data. 
 
Gross Space The sum of the floor areas of the building included within the outside faces of exterior 

walls for all stories, or areas that have floor surfaces, excluding cornices, pilasters, 
overhangs, buttresses, etc., which extend beyond the wall face and do not create interior 
space. 

 
Highlighting of Areas - An automated link resulting in database-generated highlighted drawing areas based 

on specific data elements identified. 
 
Holiday Official non-workdays as designated by the Governor of the State of Connecticut. 
 
HVAC Heating Ventilating & Air Conditioning 
 
IAQ Indoor Air Quality 
 
ICN Internal Control Number 
 
IDM  Integrated Document Management 
 
IT Information Technology 
 
JAD  Joint Application Development 
 
JESTIR Joint Effort for State Inventory Reporting 
 
LAN Local Area Network 
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Land Parcels of property, with or without structures on it 
 
LDAP Lightweight Directory Access protocol 
 
Lease Management - The executing of plans, coordinating activities and resources as it relates to the State’s 

leasing of properties. 
 
Lease outs  A lease agreement between the State of Connecticut as the lessor (owner of the property 

or under care and control of DPW) and another entity as the lessee 
 
LFA Legislative Fiscal Analysis 
 
Local Area The area within a radius of approximately fifty (50) miles of Hartford, CT 
 
Macro Restacking Plan - A restacking plan prepared for each facility and for the total group of facilities.  

The restacking plan will be based on a floor by floor and department by department 
evaluation of the present space utilization efficiency in comparison with the current state 
space standards.  Where reconfiguration of the space will provide for improved space 
efficiency, the proposed restacking plan will be based on the verified existing space.  The 
proposed restacking should be done on a generic basis utilizing software tools.  The 
vendor shall provide cost estimates.  Detailed space planning and detailed system 
furniture layouts are beyond the proposed scope of services. 

 
Maintenance Management  - Services that provide the physical upkeep of a facility and its systems, 

including preventative maintenance and repairs designed to keep a facility in good 
condition and preserve its asset value. 

 
Mass Data Changes - Having the ability to apply changes across multiple data modules with one instruction 

set. 
 
MIS Management Information System 
 
Move Management - The coordination and implementation plan to coordinate all elements required for a 

complete successful move of personnel, equipment and files. 
 
Move Schemes The ability to generate various potential move scenarios for purposes of evaluating a 

“best fit” solution 
 
MTBF Mean Time Between Failures.  For any given product, the average number of hours of 

operation between operational failures. 
 
MTD Month to Date 
 
Net Usable Space - The interior floor area of a building, used for office and other purposes, within the area 

leased by a tenant, which is for its exclusive use; any space shared in common with other 
tenants is not part of net usable area unless these areas are for the sole use of the tenant. 
The measurement includes structural elements of the building found in the tenant’s space, 
such as columns and projections necessary to the building but excludes vertical space 
penetrations of the building such as elevators, stairwells, air shafts and stacks. 

 
O & M Operation and Maintenance 
 
Occupancy Information - Data collected in varying degrees on who, from where, how many, and in what  
 capacity, occupies [what type of] space in a given location. 
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OLAP  On-Line Analytical Processing 
 
OLTP  On-Line Transaction Processing 
 
OPM  Office of Policy and Management 
 
OQA Office of Quality Assurance 
 
OSHA Occupational Safety and Health Administration 
 
PCAR Paid Claim Adjustment Request 
 
Permit  Legal authorization to conduct an activity. 
 
PM Preventive Maintenance 
 
Poly-lining AutoCAD graphical delineation of boundaries 
 
POP Primary Operations Period.   The period during which the System is required to be 

available for end-user access.   POP for products proposed herein shall be the period from 
7:00 a.m. to 7:00 p.m., Monday through Friday, except holidays. 

 
PPM Principal Period of Maintenance.  The period during which a supplier is contractually 

obligated to maintain installed products according to established specifications.  PPM for 
products proposed herein shall be the period from 8:00 a.m. to 5:00 p.m., Monday 
through Friday, except holidays.  [Also referred to as the First (1st) Shift] 

 
Procurement Process - The procurement process is the process of issuing the RFP, evaluating vendor 

proposals submitted pursuant to the RFP and the awarding of a contract. 
 
Property Management - The process of maintaining and creating value in real property consistent with the 

owner’s objectives, and in compliance with the highest standard of professional ethics.  
In real estate, the process of profitable operation and management of owned, leased, or 
subleased real property for a building owner, developer or landlord. 

 
Proposal A vendor response to an RFP and/or any of its appendices which offers to supply the 

State with specific data processing resources according to State prescribed terms and 
conditions. 

 
PSA Personal Service Agreement 
 
QA  Quality Assurance 
 
RAM Risk and Asset Management 
 
RDBMS  Relational Data Base Management System 
 
Real Property Assets - Something such as a building that retains value for a period of time (longer than one  
 year) after it is purchases. An asset has residual value as well as a predicted economic  
 life, usually expressed in years, that represents the period of time during which it will  
 retain some economic value. 
 
Regional Area The area within a radius of approximately one hundred (100) miles of Hartford, CT 
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Reporting Module - Packaged report viewer/writer with standard reports and forms, and with  
 easy-to-use report customization capabilities. 
 
Resulting Contract - The resulting contract is the contract awarded under this RFP that is signed with the 

vendor. 
 
RFP A Request For Proposal (such as this document or any appendix thereto), which solicits 

vendor proposals to satisfy State functional requirements by supplying data processing 
product and/or service resources according to specific terms and conditions. 

 
Room Numbering System - Some method of consistently identifying room locations. 
 
SAS SAS was an acronym for Statistical Analysis System, but it is no longer an acronym for 

any particular application. SAS now, is a brand name. 
 
Second (2nd) Shift - The period from 5:00 p.m. to 12:00 Midnight 
 
Security Initiative - (also, State’s Security Initiative)  Having to do with the statewide homeland security 

aspect of being able to quickly ascertain necessary information about a state facility, it’s 
occupants, it’s parking, etc. for purposes of aiding and assisting in maintaining a safe and 
secure environment for employees and the citizens of CT. 

 
Space Chargebacks - The ability to generate billing to tenants based upon space utilization. 
 
Space & Occupancy Tracking – The ability to track both space and occupants at varying levels of detail, 

and by various methods. 
 
Space Management Module – A functional piece of software that provides for automated Space & 

Occupancy Tracking, and Space Programming & Forecasting. 
 
Space Planning  A process that captures supply and demand data, prepares space allocation plans, and 

implements the plans. 
 
Space Planning Standards - DPW Space Standard 2004 edition. 
 
Space Programming & Forecasting - Projecting space needs and availability. 
 
SPRB State Properties Review Board 
 
Stack & Block The process of assigning work groups, specific staff, and their required work space to 

specific areas of a facility or campus.  This could also reference the software (algorithm) 
that can create the initial space layout.  The software should work interactively with 
AutoCAD, include point and click planning options, incorporate adjacency requirements, 
and provide cost matrixes. 

 
State The State of Connecticut, and its Departments, Institutions and Agencies or any 

combination thereof. 
 
Strategic Planning - The process of developing strategies, options, scenarios, and contingencies to enable 

facilities to support State objectives. 
 
Strategic Space Plan - A proposed future plan for DPW’s State owned office space/ facilities.  The plan 

shall address the recommended retrofitting and upgrading of the existing owned facilities, 
and based on the projected changes in state staffing and the planned reduction of the 
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state’s leased space, provide recommendations for the appropriate expansion of DPW’s 
office facilities. 

 
Supplier A vendor receiving a State award to supply specific data processing resources under an 

agreement with the State. 
 
Systems Warranty Period - That period during which the quoting vendor will provide hardware/software 

product support and/or maintenance to the State at no charge.  The State requires that any 
vendor system warranty cover products of "third party" origin to the same extent as the 
vendor warranty may apply to vendor fabricated products. 

 
TCO Total Cost of Ownership 
 
Third (3rd) Shift - The period from 12:00 Midnight to 8:00 a.m. 
 
Training Provide instruction in specified areas (Management Overview, Operations, Maintenance, 

Support and Use), on the installed systems and software. 

 
USPS  United States Postal Service 
 
UST   Underground Storage Tanks 
 
USTEP  Underground Storage Tank Enforcement Program 
 
Vendor The vendor as used in this RFP means the organization or individual submitting a 

proposal in response to this RFP, and, once the contract is awarded, the contractor 
resulting from the procurement process. 

 
WAN Wide Area Network 
 
Weekend Shift(s) - The period from 12:00 Midnight Friday to 8:00 a.m. Monday 
 
Work Order Management - see Call Center 
 
XML Extensible Markup Language - XML is a subset of SGML.  Its goal is to enable generic 

SGML (Standard Generalized Markup Language) to be served, received, and processed 
on the Web in the way that is now possible with HTML. 
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VENDOR PROPOSAL FORMAT AND CONTENT REQUIREMENTS 
 
 
This RFP will result in a single award for a vendor to provide and implement an integrated Computer 
Aided Facility Management (CAFM) System Pilot. 
 
Each proposal must be submitted in two separate parts under separate cover labeled as follows: 
"Business and Technical Proposal" (including, at a minimum, Sections 2.0 – 2.10 as described in this 
attachment) and "Cost Information" (consisting of Section 2.11 as described in this attachment). 
 
Note well: Boxes are to be no larger than 18” x 12” x 10”, which is the approximate size of a 
standard carton of printer/copier paper. 
 
Vendors are required to provide all information as described in this RFP.  Proposals must be packaged in 
the following order: 

Part 1: Business Technical Approach 
Transmittal Letter.............................................................................................................................3 
CHRO Forms ...................................................................................................................................3 
Vendor Affidavit Requirements.......................................................................................................3 
Table of Contents.............................................................................................................................3 
Executive Summary .........................................................................................................................3 
Vendor Proposal Validations and Authentication Statement...........................................................3 
Definition of Support Services.........................................................................................................3 
Architecture of Proposed Products ..................................................................................................4 
Project Approach .............................................................................................................................6 
Vendor Response Cross-Reference Matrix....................................................................................13 
Qualifications.................................................................................................................................13 
Part 2: Cost Information 
Cost Information ............................................................................................................................15 

 
Proposal Copies Requirements 
Vendors must provide copies of their proposals as detailed below: 

• One (1) signed original in hardcopy  
• Eight (8) additional hardcopies  
• Two (2) electronic copies  

 
The content of the Vendor’s response must be exactly the same, between hardcopy and electronic 
submissions. 
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Two (2) electronic copies of the proposal must be submitted on CD-ROM.  The Business and Technical 
Proposal electronic submission must be made on a separate CD-ROM from the Cost Proposal electronic 
submission.  Each must be labeled with the same information as the hard-copy submissions, and each 
must be submitted in their respective separate submission packages. 
 
Electronic files must be provided in Microsoft Word version 2000 or Adobe Acrobat Portable Data 
Format (PDF) in a searchable, unlocked format.  No file shall be password protected and all files should 
permit copying with a master table of contents supporting hyperlinks to each entry in the table of contents 
and a link to the master table of contents on each page.  CDs shall be labeled to indicate the vendor name, 
RFP number, date of submission, and proposal volume number.  The vendor shall ensure all CDs are free 
from computer viruses prior to submittal.  Certain files such as the Cost Worksheets shall be submitted as 
separate spreadsheets using Microsoft Excel version 2000 or later.  Project and Quality Assurance Plans 
shall be submitted as Microsoft Project Plans using Microsoft Project ‘98. 
 
The contents of the CD-ROMs must be organized intuitively; e.g., with separate folders for proposal 
documents and any “reader” or display tools.  It is strongly preferred that there be no files in the root 
directory of the CD-ROM other than “Index.htm” (see next paragraph).  Vendors must provide an 
Index.htm file in the root directory containing a short description, and hyperlinks to the contents of the 
CD-ROM. 
 
General Format Requirements 
Vendors must adhere to the following general format and content requirements when preparing their 
proposals: 
• The proposals and copies must be bound in a loose leaf or spiral binder with the official name of the 

organization on the outside front cover and on each page 
• Each page in the binder must be numbered in the format Section # - Page #, with the pages numbered 

consecutively in Arabic numbers from the beginning of each Section 
• A tab sheet with a title and keyed to the Table of Contents must separate each major section 
• All proposal text must be specifically cross-referenced to the RFP Section, Attachment and Part 

numbers to which a given part of the proposal applies; It is preferred that the order of the proposal 
text coincide with the order of the RFP 

• Text shall be on 8 ½” x 11” paper in the “portrait” orientation 
• Text shall be single-spaced 
• Font shall be a minimum of 12 point 
• The binding edge margin of all pages shall be a minimum of one and one half inches (1 ½”), all other 

margins shall be one inch (1”) 
• Graphics may have a “landscape” orientation, bound along the top (11”) side. If oversized, only one 

fold will be accepted 
• Graphics may have a smaller point size 
• Resumes are considered to be text, not graphics 
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VENDOR PROPOSAL FORMAT AND CONTENT REQUIREMENTS 

2. 0. TRANSMITTAL LETTER 
Proposals must include a Transmittal Letter addressed to the Director, Contract and Purchasing 
Division, DOIT, which must be in the form of a standard business letter, signed by an individual 
authorized to legally bind the vendor.  The letter shall include the name, title, address, telephone 
number, fax number and email address for the person that the State is to contact to resolve 
questions or issues regarding the submitted proposal.  The transmittal letter must contain 
specific statements, cross-referenced to the State administrative requirements stipulated in the 
main body of this RFP, to establish the vendor's full acceptance of all such requirements. 
Include the completed Vendor Compliance Administrative Checklist (Attachment 8) 
immediately following the Transmittal Letter. 

2. 1. CHRO FORMS 
Include completed CHRO forms (Commission on Human Rights and Opportunities Attachment 5) 

2. 2. VENDOR AFFIDAVIT REQUIREMENTS 
Include completed Vendor Affidavit Requirements form (Attachment 9). 

2. 3. TABLE OF CONTENTS 
Proposals must include a Table of Contents that includes sections and parts with page numbers. 

2. 4. EXECUTIVE SUMMARY 
Briefly summarize the most salient aspects of the proposal in terms of satisfying the requirements 
presented in this RFP.  The Executive Summary must provide a high-level overview of the 
vendor’s proposal in such a way as to demonstrate a broad understanding of the RFP 
requirements.  The vendor must summarize their understanding of the objectives of the State in 
issuing this RFP, the intended results of the Project, the scope of work and any issues which the 
vendor believes needs to be addressed in this Project. 
The vendor shall provide a brief summary of the proposed technical and management approach, 
highlighting the key processes and unique capabilities that are being offered to meet the 
challenges of the Connecticut DPW CAFM Pilot.  Discuss significant integration or transition 
steps that are necessary prior to deployment of each Phase. 
The Executive Summary shall not mention the dollar amount proposed for the Project. 

2. 5. VENDOR PROPOSAL VALIDATIONS AND AUTHENTICATION STATEMENT 
Include a completed Vendor Proposal Validation and Authentication Statement (Attachment 4) 
to each proposal. 

2. 6. DEFINITION OF SUPPORT SERVICES 
All available support services for the resulting installed system must be detailed by the vendor 
and must include the following sections: 
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2.6.1. SKILL CAPABILITIES 
Identify your company's local and regional systems support service skill capabilities.  
Specify (by location, organization, and job/skill level classifications) the number of 
experienced service personnel who are available and technically capable of satisfying all 
the product support (hardware, software, firmware) service during both emergency (non-
preventative) and routine (preventative and/or remedial) maintenance periods throughout 
this Pilot Implementation and Warranty period. 

2.6.2. SERVICE LEVELS AVAILABLE 
Specify the types, levels or packages offered by the company for the proposed product. 

2.6.3. HELP DESK SUPPORT 
Describe how customer issues and problems are to be addressed and resolved.  Assert 
specifically the duration being offered to correct or fix any problems.  Describe a typical 
sequence of events, starting with the initial call to customer support, and describing the 
escalation process.  Describe recourse provided when a customer is not satisfied with the 
support being received. 
 
State what information will be required from the customer to provide when the initial 
call is made to customer support.   Provide real-life examples of how this process has 
worked in other contracts the vendor have been awarded.  You must provide at least two 
customer contacts for each example given. 

2.6.4. SOFTWARE MAINTENANCE SUPPORT  
Describe the company's support regarding any scheduled pre-installation and post-
installation on-site and off-site support for maintaining/upgrading the proposed product. 

2.6.5. MAINTENANCE 
Vendor must provide details of their product maintenance policies and procedures.  It 
should include, but not be limited to, descriptions of scheduled upgrades and for 
emergency fixes. 

2. 7. ARCHITECTURE OF PROPOSED PRODUCTS 
Vendors are required to submit detailed product technical specifications organized as 
defined in this section. 
  
If vendor can supply more than one unique product type, version or level of their 
software that meets or exceeds the requirements in this RFP, vendor must clearly state 
the existence of multiple products, explain the major differences between them and take 
these additional steps: 

 Provide separate Product Version and Architecture statements for each. 
 Provide clear and separate statements in any proposal sections or sub-

sections where there are differences between product versions. 
 Provide separate cost schedules and total cost if different. 
 Identify which is the vendor’s preferred solution and why. 

2.7.1. PRODUCT VERSION 
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Provide product version information which must include, but not be limited to, product 
name, version number, date version was released for general use and number of installed 
customer entities. 
  
If product has any Web accessibility, it must comply with the State of Connecticut’s 
“Universal Web Site Accessibility Policy for State Web Sites - Version 4.0” and vendors 
are required to explain how their solution meets this requirement.  Information on this 
policy can be found at "www.doit.state.ct.us/purchase/main/staccess.htm" 

2.7.2. PRODUCT ARCHITECTURE 
2.7.2.1. Overall System Architecture 

The Vendor’s proposal must provide information needed for the State to determine the 
extent to which the proposal conforms to the EWTA by specifying its proposed products, 
technologies, and approach.  
The principles, standards and policies referred to in the EWTA are considered State IT 
architecture requirements for any new system or major enhancement to the current IT 
environment.  Vendors are strongly encouraged to propose solutions that both satisfy the 
functionality stipulated in this RFP, and that conform to the EWTA.  Vendors should be 
aware that the proposal evaluation process includes a conformance review, which may 
result in rejection of proposed architectural elements (see Section 2.7.2.4 of this 
document for further clarification on this issue). 
 

2.7.2.2. Overview of Architecture 
Vendor must provide an overview of how its proposal conforms to the State of 
Connecticut Enterprise-Wide Technical Architecture (EWTA).  Vendor must explicitly 
address conformance from the perspective of the principles, standards, best practices and 
guidelines relevant to the major components of the proposed system. 
The overview must specifically address the issues of: 

a Logical N-Tier design, consisting of modular components and sub-
components with partitioning of components by defined interfaces and 
messaging based communications; 

b Open system implementation using established standards and non-
proprietary components.  All proprietary extensions to open standards 
specifications must be identified; and 

 
2.7.2.3. Vendor Rationale for Architectural Choices 

The State does recognize that IT standards and products evolve over time, often rapidly.  
To ensure that functional requirements are met, the State may consider proposals that 
include architectural elements that do not conform to the EWTA, but vendors must 
thoroughly describe their rationale for their recommendations.  Rationales are to be 
comprehensive but concise.  Rationales should provide documentation of how the 
Vendor’s recommended technologies are consistent with the State’s Architectural 
Principles, and with the relevant domain architecture principles 
http://www.ct.gov/doit/cwp/view.asp?a=1245&q=253976&doitNav=|  
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Vendors may attach manufacturer technical specifications as supporting documentation, 
but the rationale itself must be sufficient to justify the recommendation. 
Do not cut and paste manufacturer’s marketing literature. 

 
2.7.2.4. Vendor Rationale for Alternative Architectural Choices 

Where the Vendor proposes architectural elements for which standards do not exist, or 
for which the EWTA provides for more than one product, technology or approach, the 
Vendor must provide a rationale for the recommended choice. 

a Where the proposal does not conform to the EWTA, the Vendor must 
itemize the exception(s), and provide a rationale for their recommendation 
in the body of their response to this section.  Rationales for Vendor 
recommendations must address suitability for functional requirements, and 
applicability to the objectives of this RFP.  The Vendor must identify, by 
section number and heading, where, in the proposal, the recommended 
technologies have impact or are referenced. 

b Rationales for non-conformant recommendations must compare the 
recommended element against the element provided for in the EWTA, 
including the functional, technical and cost considerations that make it a 
better choice for the State than one that conforms to the EWTA.  (Note: 
specific costs must not be included in the rationale, only a description of 
cost considerations. 

 
2.7.2.5. Middleware Architecture 

Descriptions and diagrams must clearly identify Middleware products, interfaces, 
message formats and component function.  Please describe (explain) how the product 
design supports message based interfaces and the EWTA guidelines. 
 

a. If your design does not use message-based interfaces between components 
or systems, you must explain your rationale for such a design.  You must 
explain what the impact would be if you are required to use message-based 
interfaces between components or systems. 

b. If your design does use message-based interfaces but does not utilize JMS 
or IBM MQ Series, you must explain your rational for choosing alternative 
products.  You must explain what the impact would be if you are required 
to use JMS or IBM MQ Series.   

c. The State is now requiring the use of XML as "the" format for most inter-
application messaging.  You must explain how your proposed design 
utilizes XML for this purpose.  You must explain how your design utilizes 
XML between components for intra-application messaging.  You must 
identify the source of the XML Schema or Document Type Definitions 
(DTDs) utilized in your design. 

2. 8. PROJECT APPROACH  
Vendors must include the following sections in the description of their approach. 
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2.8.1. GENERAL APPROACH 
2.8.1.1. Scope Statement 

The vendor must restate the scope of the problem being addressed, and describe 
the proposed business and technical approach to providing a complete solution.  

2.8.1.2. Risk Statement 
Describe the risks associated with the Project, the actions expected to be taken to 
address and mitigate the risks and the role the DPW is expected to play in 
mitigating the risks 

2.8.2. PROJECT MANAGEMENT 
2.8.2.1. Project Methodology 

Describe the project management methodology to be utilized for all planning and 
management activities related to the project.  

2.8.2.2. Project Tools 
Provide a complete list of software tools and respective version numbers vendor 
will use to support all project management planning and reporting activities. 

2.8.2.3. Proposed Project Implementation Plan 
Vendors must provide a Proposed Project Implementation Plan that describes all 
project tasks, parties responsible, task interdependencies, critical path items, 
milestones, anticipated task timeframes, projected due dates, deliverables, etc., 
from contract signing through completion of the project, which is the acceptance 
by the State.  Note: the Proposed Project Implementation Plan should assume 
that project completion should occur no more than six months from the 
System Implementation Commencement. 
The Proposed Project Implementation Plan must include, but not be limited to, 
Gantt charts showing the time lines, recommended tasks, task dependencies, 
milestones and resource allocations.  An electronic version of the Proposed Project 
Implementation Plan must be submitted as defined under General Format 
Requirements above. 

 
In addition, the Vendor must specify all facility and logistics requirements, 
including computer facilities, hardware, software, office space, telephones, and 
other project support.  Note:  CT DPW will not be providing any computer 
equipment, office space, phones, software, software licenses, etc. to the Vendor for 
use off-site from CT DPW.  CT DPW will be providing limited access to these 
resources in their headquarters in Hartford, CT. 

 

2.8.2.4. Project Phases. 
The Proposed Project Implementation Plan must provide specific "Complete No 
Later Than" dates for the accomplishment of important project milestones, and 
related deliverables, including but not limited to the following (not necessarily 
occurring in the order listed):  

a Project Kickoff  
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b Business and Technical Requirements Definition 
c Detailed Design Documentation Acceptance 

i. Business Design and Requirements Acceptance 
ii. Technical Design and Requirements Acceptance 

iii. Proposed Packaged CAFM Software Solution 
iv. Source Data Specifications and Interface Design Acceptance 
v. Hardware/Software Requirements and, if necessary, 

Procurement Plan Acceptance 
vi. Project Implementation Plan and Staffing Plan Acceptance 

vii. Project Management and Quality Assurance Plan 
Acceptance 

d. Complete Integration and Development 
e. Test Plan Acceptance 
f. Test Data Preparation and Loading Complete 
g. Testing (Integration & Development) Complete 
h. User Acceptance Testing Complete 
i. User, Technical & Administrative Documentation Plan Acceptance  
j. Training Materials Acceptance 
k. Training Complete 
l. Archiving, Backup and Recovery Plan Acceptance 
m. Archiving, Backup and Disaster Recovery Testing Complete 
n. Transition Plans Acceptance 
o. Data Conversion and Installation of Production Environment 
p. Final Approval of Project Completion 
q. Warranty Period Begins 
r. Maintenance Period Begins  

 

2.8.3. PROJECT ADMINISTRATION BEST PRACTICES 
Vendors must adhere to accepted Project Management principles and practices 
throughout the life of the engagement.  Vendor proposals must describe their 
methodology and how they will support these principles, deliverables and 
responsibilities.  The project manager must be on-site for 80% of the time that he/she is 
allocated towards the project.  The project team must be on-site for the JAD sessions and 
status meetings that involve those individuals.  Tele-conferencing into JAD sessions or 
meetings will not be acceptable.  Off-site development cannot be performed outside of 
the United States or Canada. 
 

2.8.3.1. Project Management Key Deliverables 
Vendor responses to this section must describe their proposed approach and 
solution to the following key required deliverables, with an emphasis on best 
practices for application development and integration: 

 
a. Development and maintenance of a Project Implementation Plan, 

a living set of management documents, agreed to and administered 
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by accountable, authorized members of both the Vendor and the 
State, as the definitive masters by which all project activities will be 
steered, and by which timely and high quality delivery of the CAFM 
pilot is assured. Vendor responses must include a description of the 
elements of the Project Implementation Plan, including but not 
limited to: 

i. A high level, presentable summary of overall project 
status, suitable for use in presenting status to agency 
managers and executives; 

ii. Mid-level project plans, for each team member (Vendor, 
State and third party), reflecting progress and status against 
Major Implementation Milestones categorized into major 
tracks of work by deliverable and/or solution component; 

iii. Detailed, individual or micro-planning processes, 
reflecting the management of the daily activities of team 
members; 

 
b. The Change Management Process for customers to request 

changes not included in the original contract, including but not 
limited to: 

i. How changes are integrated with implementation and 
ongoing activities; 

ii. How changes will be reviewed, accepted and paid for; 
(Note: incorporating the change order provisions of 
Attachment 6 – Information Processing Systems 
Agreement, the State retains the option to work with the 
Vendor to revise or eliminate an existing requirement 
included in the original contract to allow the Vendor to 
accommodate the change without additional cost.) 

iii. The policies and procedures you will require of customers 
who, during the warranty period, wish to make their own 
enhancements to systems covered under the warranty, 
without adversely impacting the warranty; 

 
c. A formal Communications & Logistics Plan which establishes 

management practices for coordinating the interaction of multiple 
project constituencies, including but not limited to: 

i. If the Vendor’s proposed approach and solution includes 
any form of a distributed team structure (e.g., on-site, off-
site), then the response to this requirement must include a 
detailed description of the communications and logistical 
management methodology that the Vendor will employ, 
along with an express confirmation that the System Design 
and Development Practices, Quality Assurance Practices, 
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and knowledge transfer requirements described herein are 
incorporated and ensured; 

ii. Identifying gaps between expectations and project status, 
and realigning them; 

iii. Providing monthly and major milestone based progress 
reports; 

 
d. A formal and agreed on Transition Plan documenting plans to 

ensure the transfer of knowledge and system continuity between 
phases of work and upon termination, including but not limited to: 

i. Any required transition between the Vendor’s staff 
between phases or as staffing changes are required and 
approved by the State from time to time within the term of 
agreement; 

ii. Plan transition responsibility for maintenance and 
operations activities and support activities to DPW staff, 
following a full project life-cycle approach to knowledge 
transfer in order to ensure successful transition.  Vendor’s 
response must describe the proposed approach and solution 
to this requirement, including State-staffing. 

iii. Compliance with Connecticut General Statutes Section 4d-
44 as referenced in Attachment 6 – Information Processing 
Systems Agreement. 

 
2.8.3.2. System Design and Development Practices Requirements 

The Vendor must provide qualified technical/architectural leadership to fulfill the 
following design and development practices requirements.  Vendor proposals must 
name the proposed staff, describe their qualifications and the minimum criteria for 
selection for this role, and confirm that such staff will be responsible for 
implementing these practices consistently throughout the project team for the life 
of the project.  Additionally, Vendor proposals must describe the roles and 
responsibilities, and document their internal standards and best practices, for 
application development and integration including, but not limited to: 

 
a. Implementing systems that work, and meet user needs; 

 
b. Leveraging practices, products and services to accelerate 

implementation and continuously improve quality; 
 

c. Maintaining design, coding and integration standards. 
 
 

2.8.3.3. Quality Assurance Requirements 
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The Vendor’s proposed systems and services must be accepted as complete and 
satisfactory by the State before CAFM Pilot will be considered live.  To this end, 
the Vendor must provide qualified staff to fulfill the Quality Assurance (QA) 
Requirements.  Vendor proposals must name proposed staff, describe their 
qualifications and the minimum criteria for selection for this role, and confirm that 
these staff will be responsible for implementing these practices consistently 
throughout the project team for the life of the project.  Additionally, Vendor 
proposals must describe the roles and responsibilities, including but not limited to: 

a. Developing and executing a Quality Assurance Plan to provide an 
early warning system that identifies the likelihood that any 
deliverable or milestone may not be completed on schedule or at a 
satisfactory level of quality.  Vendor proposals must include a 
description of the elements of the QA Plan, including but not limited 
to: 

i. Identification of key milestones, deliverables, and 
checkpoints where clear measurements will be taken to 
assure the State that the project is proceeding according to 
schedule; 

ii. Plan sections or sub-plans to reflect the approach to meeting 
critical acceptance hurdles; 

iii. An acceptance process that clearly identifies criteria for 
acceptance by deliverable and by milestone, assigns roles 
and responsibilities in acceptance decision making, and 
categorizes and prioritizes deliverables and milestones being 
considered for acceptance as well as detailed descriptions of 
issues and defects; 

b. Using a QA methodology that integrates smoothly with the project 
management requirements to deliver a high quality application in a 
timely manner and achieve State satisfaction.  Vendor proposals 
must include a description of the methodology with examples of 
specific quality assurance tactics including, but not limited to, the: 

i. Approach to ensuring that user requirements and 
expectations are aligned with project deliverables early and 
throughout the life of the project; 

ii. Approach to the adoption of new and/or emerging 
technologies; 

iii. Approach to internal audits of progress and quality; 
iv. Approach to testing and verification throughout the product 

life cycle, including, but not limited to: guidelines for 
planning, designing, monitoring, and documenting tests; 
description of required documentation, including test plans, 
test specifications, test procedures, and test reports; 
guidelines for the development and management of test data; 
guidelines for the verification and preservation of test results; 

v. Description of approach to specific, required testing; 
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vi. The activities, documents and measurements that will be 
used to monitor quality; 

c. Using tools and/or enabling technology, where appropriate, to 
expedite application development and quality assurance including, 
but not limited to, the following.  (Note: Vendors must describe the 
capabilities of any proposed tools and itemize them as required 
above in the Hardware & Software Requirements.) 

 

2.8.4. DOCUMENTATION 
Vendor must explain the process it will use to create and modify documentation 
including examples of deliverables it will provide for all documentation elements 
developed during the project.  This should include but not limited to user, operations, 
and system documents. 

2.8.4.1. User  
User documentation is expected to describe all aspects of system usage including, 
but not limited to screens, functions and reports.  Vendor must show examples of 
their standard user documentation for the proposed system. 

2.8.4.2. Technical  
Technical documentation is expected to describe technical aspects of the proposed 
system.  Vendor must show examples of their standard documentation for the 
proposed system. 

2.8.4.3. Administrative  
Administrative documentation must provide examples of procedures relating to the 
day-to-day, weekly, monthly or other scheduled or on demand operations of the 
installed software systems. 

2.8.4.4. System  
Provide samples of standard system documentation for the proposed system. 
 

2.8.5. SYSTEM TESTING 
Vendor must provide a document explaining their test methodology they will use for 
testing along with examples of their strategy for establishing and maintaining testing 
environments. 

2.8.5.1. Test Case Development 
Vendor must provide sample formats it will use for developing and testing 
business test case scenarios.  Vendor must also clearly define roles and 
responsibilities for all work involved in the testing process. 
 

2.8.5.2. Pilot / Parallel Testing 
Vendor must provide a copy of the methodology they will use for the pilot / 
parallel testing.  This plan must include a clear definition of deliverables as well as 
details explaining how discrepancies and/or errors are identified and resolved 
during pilot / parallel testing. 
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2.8.5.3. User Acceptance Testing 
The vendor must explain their method for user acceptance testing by the State. 

 

2.8.6. TRAINING 
Vendor must state their approach for the content and delivery of all training and provide 
examples of their training methodology including their standard strategy for managing 
training environments.  In addition, vendors must provide examples of their standard 
course training materials and on recommended class size and hours per course. 
 

2.8.7. AGENCY WIDE DEPLOYMENT 
Vendor must provide details of the methodology they will use to achieve agency wide 
deployment, along with a deployment plan that addresses activities it believes will result 
in a successful roll out.  Deployment plan must clearly define deliverables involved in 
the process. 
 

 

2. 9. VENDOR RESPONSE CROSS-REFERENCE MATRIX 
Vendor proposals must include a Cross-reference Matrix detailing the correspondence between 
the requirements specified in Attachments 2 and 3 of this RFP and the content of the vendor 
proposal.  The Matrix must list a brief description of the requirement, the part and sub-part 
number of the Attachments, and the corresponding proposal page and section/subsection 
number. 

 

2. 10. QUALIFICATIONS 
Qualifications must contain a detailed description of the proposing firm and subcontractors (if 
applicable). 

2.10.1. FIRM DESCRIPTION 
Vendors must provide historical, financial, sales, and organizational information and, if 
applicable, similar information for proposed subcontractors: 

 Size and Organization. A brief summary and organization chart of the company 
should be included.  If the company is a subsidiary of another company, the name 
and address of the parent company must be provided. 

 Financial Status. Sales in dollars for the three most recent years must be given, 
along with a financial statement for the last fiscal year.  Vendors must also provide 
revenue attributable to the sale of integrated information technology systems, 
either produced or integrated over the three most recent years.  All financial 
penalties and liquidated damages imposed in the last three (3) years must be 
disclosed.  If none, state so. 

2.10.2. EXPERIENCE 
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Vendors must list their most recent system implementations (must provide a minimum of 
three and a maximum of five examples) that demonstrate their understanding of and 
experience with similar systems and projects. 
This list should include: 

• Vendor or Subcontractor Company and Division Name 
• Role of Vendor / Subcontractor 
• Name of Prime Vendor if Vendor or Subcontractor was not the Prime Vendor 
• Business / Government Agency Name of Client and address 
• Descriptions of products and services provided 
• The dates that the products and services were provided 
• Current e-mail and phone number contact information 

 
Qualified vendors may be required to provide a demonstration of installed systems.  
Such systems must be fully operational and similar in scope, function, and complexity to 
the applications described in this RFP.  The State reserves the right to select the user 
site(s) to be visited for this purpose.  The State will select from the list of installations 
provided in the ‘Experience’ section of this attachment.  The vendor is encouraged to 
recommend two sites for the State’s consideration for the user visits. 
 
Project Managers must list their most recent system implementations (must provide a 
minimum of one and a maximum of three examples) that demonstrate their 
understanding of and experience with similar systems and projects. 
This list should include: 

• Vendor or Subcontractor Company and Division Name 
• Role of Vendor / Subcontractor 
• Name of Prime Vendor if Vendor or Subcontractor was not the Prime Vendor 
• Business / Government Agency Name of Client and address 
• Descriptions of products and services provided 
• The dates that the products and services were provided 
• Current e-mail and phone number contact information 

 

2.10.3. CLIENT REFERENCES 
Vendors must provide client references for three (3) of the system implementations listed 
in “Experience”.  For each reference, the vendor must provide the name, title, address and 
phone number, and provide the email address, if available.  If any of the proposed staffing 
worked on the projects referenced, that should be clearly noted.  Individual reference 
checks for proposed staffing may also be necessary, and if so, phone numbers of clients 
whose projects these staff members worked in similar roles to those being proposed may 
need to be provided. 

 

2.10.4. RESOURCES AND ORGANIZATION 
2.10.4.1. Project Organization Chart  
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Vendor must provide a proposed project organization chart that clearly shows 
roles, reporting relationships, steering level, functional teams, support teams and 
their participants by titles.  Any “presumed” state participation/roles should also be 
stated.  In addition, chart must include the names of all sub-contractor supplied 
resources. 
 

2.10.4.2. Project Manager 
Vendors must provide the services of a qualified individual to serve as the Vendor Project Manager.  
Vendor proposals must name proposed staff, describe their qualifications and the minimum criteria for 
selection for this role, and confirm that the individual who is selected for the role will be accountable for 
the Vendor’s commitment to develop a high quality application in a timely manner and achieve State 
satisfaction. 

2.10.4.3. Responsibility Statements 
Describe responsibilities the vendor expects to assume and those they expect DPW 
to assume.  Include scope and description of responsibilities for each role/position 
identified on the organization chart.  Identify all subcontractors and their 
respective role(s) and proposed staffing. 

2.10.4.4. Resource Resumes 
Provide full resumes for each resource named above assigned to the project.  Each 
resume must not exceed 3 pages and must be in the same format.  Include resource 
names and proposed project title on each page, showing their experience in similar 
roles on other projects.  In order to be considered viable, resumes must include 
pertinent dates. 
 

2. 11. COST INFORMATION 
All Cost Information must be submitted under separate cover, labeled “Cost Proposal” 
 
Vendors must include in the Cost Proposal all costs to the State for the proposed systems and 
services.  The cost information must be based on all products and services proposed to be 
received by the State as a result of the vendor’s proposal.  Vendors must include any necessary 
additional equipment, software, services, and maintenance to implement a fully functional pilot 
system. 
 
Costs are to include all the products and services needed to execute the Proposed Project Pilot 
Implementation Plan.  Vendors must offer firm fixed prices for all proposed products and 
services.  Firm fixed prices are to be based on the deliverables identified in the vendor’s Task 
Cost Worksheets. 
 
The Project Schedule in this RFP is the State's best estimate at the time of RFP release.  Once 
contracts are awarded, the Project Implementation Plan, with schedule, will be finalized in 
discussions with the State. 
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The State intends to have the vendor initially acquire, install and configure an evaluation copy 
of the software being proposed, and with which to implement the pilot.  Upon successful 
completion of the Pilot, the State intends to then purchase a full licensed version of the proposed 
software and to have the implementation vendor install that version, as well. 
 
Vendors must include details of unit prices by product component being proposed, quantity, and 
extended prices by product component, subtotals and any applicable discounts.  One time costs 
such as freight charges and installation charges must be included by product, as appropriate. 

 
Any costs not included in this proposal necessary to implement a vendor’s proposed solution, 
which was "forgotten" will be the responsibility of the vendor, such that the vendor, if selected, 
must comply with the delivery requirements of this RFP without charging the State for the 
"forgotten" amount(s). 
 
Vendors costs must include all costs associated with components, deliverables, integration 
services and system development including any materials, and travel. 
 
Cost proposals must minimally contain Cost Worksheets 1 through 5 (available in Attachment 7 
- Costs), organized in the sequence shown. 
 
Vendors are to indicate all applicable discounts (e.g., government, educational, multiple system 
installations) that are to be available to the State and are to specify the basis (type) and extent 
(percentage) of these applicable product discounts.  Vendors are to also specify the basis (type) 
and extent (percentage) of any additional product discounts that may be available to the State 
but are not reflected in the cost figure(s) indicated.  The State reserves the right to make 
additions or reductions in awards as a result of this RFP.  Vendors are to indicate their 
agreement to maintain the same discount rate(s) as proposed. 
 

2.11.1. RFP COSTS WORKSHEET 1:   TOTALS [SUMMARY OF PROPOSED NOT-TO-EXCEED 
COSTS FROM OTHER WORKSHEETS] 

 
Vendors are to use Cost Worksheet 1 to provide a “total not to exceed” cost summary 
that indicates the total cost for the Project.  Vendors are to complete the detailed Task 
Cost Worksheets before entering totals on RFP Costs Worksheet 1. 
 
These Cost Sheets will become part of Attachment 6: Information Processing Systems 
Agreement(s) between the State and the vendor.  Once the resultant contract has been 
executed and approved, vendors may supplement the Project Cost Sheets at any time to 
make additional Products/Services and their related terms/pricing available to the State.  
Vendors may update any pricing by requesting an amendment to the Product Schedule 
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according to the provisions of the associated Information Processing Systems Agreement 
and this request for proposal. 

 
2.11.2. RFP COSTS WORKSHEET 2:  PROPOSED TEAM 

 
1. Project Role/Skill Set 
2. Hourly or Daily Rate 
3. Total Hours or Days committed on-site 
4. Total other Hours or Days committed to project 
5. Other 
6. Total Cost 

 
The Proposed Team information is to include consulting services costs including the 
hourly costs for the classifications of vendor staff proposed for the Project, with job 
titles, and description of duties.  This same information must also be provided for 
additional classifications the vendor may wish to utilize for system enhancements or 
related work, should the State wish to contract for additional services in the future. 
 

2.11.3. RFP COSTS WORKSHEET 3:  SOFTWARE COSTS 
1. Software Release number 
2. License Type 
3. Number of Users allowed per license 
4. Software Module license cost 
5. Annual Licensing/Maintenance Costs 
6. Other Expenses 
7. Five-Year Licensing/Maintenance Costs 

 
This Worksheet is intended to include costs associated with each of the software 
modules being proposed for this project.  Vendors must provide specific detailed 
information for all one-time and all recurring costs.  Vendors are to describe any price 
protection applicable to maintenance and support costs or any other recurring costs during 
the periods cited in the cost worksheets. 
 
Vendors must provide, by unit and extended costs for the proposed software, the purchase 
price (including design and customization as required), license fee(s) and State license 
type(s) (lump-sum, perpetual or periodic payment license) and ongoing license, use, 
support, and/or maintenance fees commencing after the warranty period (specify the 
warranty period for all applicable products). 
 
Standard price schedules, such as GSA or State Government price schedules may be 
submitted. 
 

2.11.4. RFP COSTS WORKSHEET 4:  SERVICES 
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1. Vendor Person Assigned 
2. Hours/Days allotted for the Pilot 
3. Hourly Rate 
4. Other Costs 
5. Total Costs 

 
This Worksheet is intended to include costs associated with each of the products, 
services, and deliverables of this project.  Vendors must provide specific detailed 
information for all one-time and all recurring costs.  Vendors are to describe any price 
protection applicable to maintenance and support costs or any other recurring costs during 
the periods cited in the cost worksheets. 
 
The Project Implementation Summary is to summarize the cost information provided in 
the Project Implementation Schedule.  The Summary is to list major milestones and the 
total cost of achieving these milestones.  These milestones must be described in the 
Proposed Project Implementation Plan and the costs must be based on the costs listed in 
the previous Cost Table Worksheets. 
 
The Project Implementation Summary will become part of Attachment 6: Information 
Processing Systems Agreement(s) between the State and the vendor. 
 

2.11.5. COST WORKSHEET 5; OTHER/OPTIONAL COSTS 
1. Hardware or Software Name 
2. Model or Version/Release # 
3. Licensing Information 
4. Cost 
5. Number of users supported per license 
6. Annual Maintenance Costs 
7. Other 
8. Five-Year Cost Projection 

 
Vendors are to list all hardware, operating and support software, the costs of these items, 
their maintenance costs, and all other associated costs to support the proposed 
application software.  However, the State reserves the right to acquire hardware, 
operating and support software through its normal procurement channels for these items. 
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3.1  Pilot Program Description 
The deliverable of this RFP is to provide the services and packaged software tool to implement a 
Facilities Management Software Pilot Program for the State of Connecticut, Department of Public Works. 
 
The purpose of the Pilot Program is to thoroughly test the Space Management and the Lease and 
Property Management capabilities of the software and the processes and standards that will be used in 
populating and maintaining the database and drawings.  The Pilot Program will include data linking 
(through AutoCAD), electronic data imports/exports, and implementation vendor data input for 
approximately 500,000 square feet of space. 
 
3.2 Executive Summary 
The State of Connecticut, Department of Public Works is currently managing their property portfolio 
through multiple databases that are not currently able to integrate the data in order to provide accurate 
and timely information.   DPW's objective for its Facility Management function is to acquire a packaged 
software system that provides the means for the integration, collection, and analysis of data, thereby 
allowing DPW to make more intelligent business decisions.   DPW’s initial goals for a Computer Aided 
Facilities Management (CAFM) system as established in their business plan are: 

• Improved efficiency, effectiveness, and consistency in the use of State DPW Owned and Leased 
Office Space via the use of updated and consistently applied State Space Definition. 

• Improved Cost and Budget Management via the installation of an improved DPW facilities cost 
reporting system. 

• Improved planning and documentation of improvements and of required deferred maintenance 
projects. 

 
To achieve these goals, the implementation of a CAFM system must be targeted to the needs of the 
organization.  The State DPW has performed a Technical and Business Needs Analysis and has 
determined the primary functional requirements necessary for the success of this enterprise CAFM 
system.  A packaged software product that will meet all the requirements stated in this RFP is our 
objective.  This Pilot Program implementation is intended to test the full capabilities of the proposed 
software package prior to actual purchase of the software itself.  This Request for Proposal is for 
conducting a Facilities Management Software Pilot Program to verify the functionality of the software and 
the processes that will be used in the overall CAFM implementation. 
 
DPW is responsible for determining whether the proposed solution complies with the program and 
funding requirements of the Department of Public Works, Facilities Management Unit. 
 
Proposals are requested from vendors having experience in establishing similar successful enterprise 
implementations of the software they are proposing for this purpose.  The software requirements and 
services for this award are described in more detail in the Section 3.4. Business and Technical 
Requirements section of this RFP Attachment. 
 
3.3 Background 
The DPW Facilities Management Unit is responsible for the operation or leasing of approximately 9.7 
million square feet of state space, 6.8 million square feet owned/managed (this figure includes vacant 
campuses) and 2.9 million square feet leased.  It also has the responsibility to maintain, in conjunction 
with the Office of Policy and Management (OPM), the State Land and Building Inventory. 
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The DPW Facilities Management Unit responsibilities continue to grow in terms of both amount of space 
managed and the activities under its control.  It will be necessary to maintain maximum efficiency to 
handle this growing level of responsibility by having systems in place to manage, control, and extract 
meaningful information. The DPW has conducted a Technical and Business Needs analysis to determine 
the specific requirements this packaged software product must encompass.  The Pilot Program is 
intended as a “Proof of Concept”, which will include the installation of an evaluation copy of the proposed 
software, and will provide a thorough test of the Space Management and Lease and Property 
Management capabilities of the software and the processes and standards that will be used in creating, 
implementing, and maintaining the data and drawings. 
 
Proposals are requested from vendors having experience in establishing successful enterprise 
implementations with the packaged software being recommended, of similar size and scope to what we 
are requesting.  The required products and services for this award are described in more detail in the 
Section 3.4. Business and Technical Requirements section of this RFP Attachment 
 
3.4 BUSINESS AND TECHNICAL REQUIREMENTS 
 

3.4.1 Software Requirements for Pilot Program 
The successful vendor will be required to provide fully functional evaluation software at no charge 
for the duration of the Pilot Program.  All services to be provided for the Pilot Program, with the 
exception of polylining and customization, is to be performed on DPW premises.  Polylining and 
customization may be performed on-site or off-site, at the vendor’s discretion.  At the successful 
conclusion of the Pilot Program, the software license will be purchased by the State of Connecticut 
DoIT/DPW and is to be installed, by the vendor, in the DPW production environment. 
 
The software to be provided for the Pilot Program must minimally accommodate the following 
requirements: 

 
3.4.1.a  LAN installation minimally on Two Test Workstations  
 and a DPW Server: 

• Data to be stored in an MS SQL database 
• Space management module (for Space & Occupancy Tracking and Space 

Programming & Forecasting) 
• Lease and property management module 
• Asset management module 
• Strategic planning module (EIS functionality) 
• Move management module 
• Maintenance (work request/order) module 
• AutoCAD integration capabilities 
• Inquiry & Reporting module 

 
3.4.1.b  Internet installation (Web) on Server: 

• Space management reports (view only) 
• Move management (view and submit requests) 
• Maintenance management (view and submit requests) 
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The successful vendor will be responsible for the installation of the above stated software in a test 
environment at DPW.  Installation for the Pilot Program will occur on minimally two workstations 
and the Server, and will include integration with AutoCAD.  Installation will include setting up and 
configuring security for all products and modules that are to be included in the Pilot Program.  The 
successful vendor will work closely with the State of Connecticut Department of Information 
Technology (DOIT) and Department of Public Works (DPW) during the software installation and 
configuration. 

 
3.4.2 Standards Definitions 
The DPW will be responsible for inputting into the software all standards definitions (see 
Attachment 3-a:   Space Definitions) such as Space Types, Groups, Job Codes, and Space 
Definitions.  The DPW will also be responsible for identifying any necessary new tables, fields, and 
reports, with the exception of a parking assignment table that is to be created by the successful 
vendor, if it does not exist in the software.  The DPW will also be responsible for the modification of 
any existing tables, and/or fields, if necessary. 
 
3.4.3 Space Management Data Population 
The successful vendor will be responsible for populating the database, preparing the drawings for 
data linking, and for linking the drawings to the database records.  The details of the data 
population are defined as follows. 

3.4.3.a  Owned Properties/Facilities 
The building data to be populated for Space Management will consist of approximately 
460,000 square feet of the 25 Sigourney Street building and 40,000 square feet of the 165 
Capitol Avenue building. 

 
25 Sigourney Street 

• 19 floors:  (5 of which are primarily parking spaces) 
• 6th floor:  to be polylined down to the cubical level (approx. 33,000 sq ft) 
• All other floors:  to be polylined down to the agency level 

 
165 Capitol Avenue 

Ground floor only (to be polylined down to the agency level) 
 



The successful vendor will be responsible for polylining the spaces defined in this RFP document.  
All polylining will be based on the State of Connecticut DPW Space Definition Standards, supplied 
later in this document, and all gross, net usable, and assignable space is to be polylined.  The 
successful vendor will also be responsible for linking all polylines to the database. 

 
The DPW shall provide electronic AutoCAD floor plans for 25 Sigourney Street and 165 Capitol 
Avenue 

 
The DPW shall provide marked up hard copy plans designating agency delineations and employee 
names and locations. 

 
The DPW shall provide an electronic “workstation management” database that contains basic 
employee information. 

 
The successful vendor will be responsible for importing data from the “workstation management” 
database into the appropriate Space Management tables and fields.  Data to be imported will 
include employee name (last, first), employee number, work address, work location, job 
classification, department/division, and agency for said pilot groups ONLY. 

 
3.4.3.b  Other Data: The successful vendor will be responsible for importing any other database 
identified by DPW as necessary for a complete software functionality test. 

 
The successful vendor will be responsible for populating all necessary data into the Space 
Management module for the pilot groups identified above.  This shall include inputting of the Space 
Identification Number and selecting the appropriate Space Standard and Space Type that is to be 
associated with each record. 

 
The successful vendor will be responsible for linking personnel to space in the drawings and 
database for the designated floor of 25 Sigourney Street. 
 
A table that contains parking assignment information is required.  This table must be able to assign 
a parking space to a person existing in the database.  The successful vendor will be responsible 
for creating this table if it does not exist in the software to be provided.  The successful vendor will 
also be responsible for populating this table. 

 
3.4.4  Lease and Property Management Data Population 
The successful vendor will be responsible for populating the database.  No AutoCAD drawing 
information will be depicted or linked within the Lease and Property Management module during 
the Pilot Program.  This functionality, however, must be included in the software as this is a 
requirement that shall be implemented in the future.  The details of the data population are defined 
as follows. 

 



Leased Properties/Facilities 
The building data to be populated for Lease and Property Management will consist of all lease 
agreement information for four properties and lease management information for one property.  
The lease agreement properties to be included are 55 Elm Street, 2 Courthouse Square, Norwich, 
and Mystic/Anteon [or as otherwise designated by DPW at the time of project initiation].  The 
property management property to be included is 25 Sigourney Street. 
 
Population of all data for Lease and Property will be input manually by the successful vendor, or 
imported from other data sources whenever possible.  The following data shall be populated: 

 
3.4.4.a  Lease Agreement Information 
The successful vendor is to populate all applicable tables and fields containing lease 
agreement information including, but not limited to Lease Agreements and Abstracts (may 
be in various Excel spreadsheets), General Information, Financial Information, Terms, 
Operating Expenses, Renewals, Break Options, Expansion Options, Contacts, and 
associated business/workflow tracking information. 

 
3.4.4.b  Property Management Information 
The successful vendor is to populate all applicable tables and fields containing lease 
management information including, but not limited to General Information, Site Information, 
Financial Information, and Cost Information.  
 

3.4.5 Web Component Configuration 
The successful vendor will be responsible for the installation and configuration of the required 
software modules.  Configuration will include setting up security users and groups, publishing of 
reports to the web solution, and demonstrating graphical drilldown capabilities. 
 
The successful vendor must create graphical drilldown capabilities.  This shall include clicking on a 
State of Connecticut map to get to cities/towns, clicking on a city/town map to get to a building, and 
clicking on a portion of a building to get to the standard floor and lease information.  The towns, 
buildings, and floors to be included shall be limited to those required for the Space Management 
and Lease and Property Management modules. 
 
3.4.6 Training for Pilot Program 

The successful vendor will be responsible for providing a full knowledge transfer to the DPW and their 
designated representatives who are responsible for the Pilot Program testing.  The knowledge transfer 
should not be as comprehensive as full training but must consist of transferring enough information to 
allow for the DPW and their designees to fully test and verify the successful implementation of the Pilot 
Program and to validate that all their goals have been met.  The knowledge transfer shall occur during the 
Pilot Program.  More complete, modularized training must also be priced out for DPW to consider 
in this Pilot Implementation. 
 

3.4.7 Primary Goals of Pilot Program 
The primary goals of the Facilities Management Software Pilot Program are as follows: 
 

Proof of concept and testing of the functionality of the software and processes.  Tasks that 
are to be tested and reviewed include: 

1. Polylining of space to a cubicle level 
2. Tracking of data across buildings and floors 
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3. Room numbering system 
4. Data importing/exporting capabilities. (Successful import/export of data with 

various databases, to minimally include the workstation management application, 
the DRS database, and CORE-CT via .XML files) 
a. AutoCAD integration 
b. Customization of software, if necessary 
c. Property Management functionality 
d. Lease Management functionality 
e. Validation of necessary reports and creation of report samples 

5. Determination of efficient processes that will be used in the full CAFM Software 
Project implementation. 

6. Establishment of realistic cost estimates for full implementation. 
 

3.5 Software Purchase 
Upon the successful completion of the Pilot Program, the State DoIT/DPW intends to purchase the full 
licenses necessary for the software functionality identified below.  All software is to be installed within the 
DPW/State of Connecticut environment.  An IBM Netfinity Server is intended to house the CAFM 
Software, and specifications can be found in Attachment 3-b:  existing Server Information.  If there are 
any additional hardware or software requirements for the package being proposed, those items must be 
itemized and priced-out accordingly in your proposal response.  In your proposal, please be sure to 
include provide pricing for the following: 
 
LAN installed software (installed within one building): 

• Database model to be MSSQL database 
• 10 Seats of Space management module (minimum requirement) 
• 10 Seats of Lease and property management module (minimum requirement) 
• 5 Seats of Strategic planning module (minimum requirement) 
• Installation of above (please indicate exactly what pricing structure allows for with each) 
• Phone Support Services, Monday through Friday, 7:30 a.m. – 4:30 p.m., with four-hour phone 

response timeframe 
• Maintenance Agreement (interim updates and full version upgrades at no additional costs).  

Provide annual costs for five years out 
• In-house training for above, with individual module course content descriptions, durations, 

attendee limitations, costs, facility requirements, etc. 
• All other related and necessary costs, itemized 

 



Web server installed software 
• Web access for a minimum of 50 people 
• Installation and configuration of above 
• Phone Support Services (as specified above) 
• Maintenance Agreement 
• In-house training for above 
• Any other related and necessary costs, itemized, and projected out five years. 

 
It is anticipated that the use of the software will be expanded in the future.  Please provide pricing to 
purchase the additional functionality within 5 years 

• +5 Seats of Move management module (LAN and Web-based input) 
• +10 Seats of Maintenance (work request/order) module (LAN and Web-based input) 
• +5 Seats of Asset management module 
• Installation and configuration of above 
• Any additional costs for Phone Support Services 
• Any additional costs for Maintenance Agreement 
• In-house training for above 
• All other related and necessary costs 

 
3.6 Business & Functional Requirements 
The DPW will perform significant testing of the software, services, and processes that will be used during 
the Pilot Program.  Included below is a matrix depicting application requirements that are to be evaluated 
during the Pilot Program.  Vendor responses must indicate clearly that their proposed software solution 
provides for each of the Business, Functional, & Technical requirements identified in this RFP.  Vendor 
services associated with this Pilot Project will be paid for according to an agreed-upon payment schedule, 
which will include a 20% hold-back amount, to be paid upon successful completion of the pilot project. 



 

 

 Section 3.6.1 
 General Software System Solution Minimum Requirements 
1) Track Data for Land, Sites, Buildings, and Parking areas 
2) 

Provide easy centralized access to critical building drawing and space utilization information in support of the of the State's Security initiative 
3) Use of clear and recognizable facility (real estate) management terms 
4) 

Provide for ease of operation (i.e. graphical user interface [GUI] front end) with a uniform and consistent use of view layouts and keystroke  
uses 

5) 
Provide ready access to a single source, accurate inventory of state owned lands and buildings located in one central repository 

6) Include integration with AutoCAD that provides a seamless, bi-directional link from the AutoCAD (r14 or later) environment to the 
 EWTA-compliant Database 

7) Provide User-definable data fields 
8) Offer multiple levels of secured access, including but not limited to field level by user and function 
9) Include simple-to-use yet comprehensive Ad hoc inquiry and reporting tool allowing multiple sorts 
10) Provide a user-modifiable reporting tool 
11) 

Allow for data (information, reports) required by the user to be viewed and/or printed out easily, as is necessary 
12) Provide a "notes" capability throughout the application in order to record activities and actions taken which are not accommodated within 

 the data structure itself (to include historical logging and retention of multiple types of activities and log, i.e. business activity log) 
13) Be capable of comparing all system data by user-definable periods 
14) Allow users to construct and save customized queries, in the form of either screens and/or reports 
15) Have the ability to use maps, drawings, and photos to drill down critical data 
16) 

Have the ability to query the database and drawings to produce reports on any combination of data, and to produce graphical reports with 
 highlighting determined by the data; that is, query the drawings for information and have the highlighting of areas being requested  
determined by the database 

17) Provide a minimum of two hard copies of complete technical, system and user documentation; and on-line context-sensitive help  
documentation must be available throughout the system 

18) Able to run in DPW's current technological environment (see Attachment 3-b Server information) 

 Section 3.6.2 
 Software System Solution Provider/Developer Minimum Requirements 
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1) 

Have a sufficient installed base of the actual software product modules DPW requires, and willing to provide DPW with several (up to 3)  
current business clients as references, with similar size portfolios to DPW 

2) Have a strong customer and technical support department, with a toll-free support telephone number available 5 days a week during  
normal east coast business hours 

3) 
Be prepared to provide any evidence of experience, performance ability, and/or financial surety that the State deems to be necessary or  
appropriate to fully establish the performance capabilities represented in their proposals 

4) 
Have a time-proven and reliable software upgrade process for the proposed software product (preferably at least semi-annually), with timely  
notification and summary of upgrade contents distributed to existing client base 

5) 
Be able to demonstrate timely and successful testing and roll-out of production related fixes (version updates as opposed to new releases) 

6) Provide on-site training programs for each module, with complete training specific documentation for the specified number of DPW-specified  
state employees 

7) Be prepared, as part of Software System Solution acceptance, to demonstrate each of the required system capabilities to DPW, within the  
DPW-installed environment 

 Section 3.6.3 
 General Technical Minimum Requirements 
1) Provide Windows NT 4.0, Windows 2000, and Windows XP standard interfaces and functionality 
2) Provide description of licensing model and any tiers associated with it 
3) Include fully functional and documented archiving, backup, and recovery capabilities 
4) Operate with tightly integrated modules and tools around a normalized database structure, resulting in a seamless sharing of data between  

modules 
5) 

Be an open, ODBC-compliant database design, object-oriented, relational, and bi-directional database management system consisting of  
State of Connecticut EWTA standard, off-the-shelf database structure, such as MS SQL (preferred), etc. 

6) 
Should be developed and supported in accordance with State of Connecticut EWTA programming language standards 

7) 
Must have read/write, read only, add, delete, modify, etc… security levels, available for various functions, by varying authority levels 

8) Allow users to update/populate system databases with bulk data input; for example, imports from delimited spreadsheets, and an ability for  
mass data changes 

9) Maintain a unique security profile for each user I.D. and groups of like users 
10) Include an easy-to-use, State of Connecticut EWTA standard report writer tool 
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11) 

Allow all modules to share common information tables, use similar start up screen, use standard interface capabilities throughout, and be  
written in a consistent language and development environment throughout 

12) Allow multiple users to access the various modules at the same time without any noticeable negative impact on the computer network  
response time or product wide functionality 

13) Provide integrated Intranet/Internet connectivity with similar security and "look and feel" as local access 
14) 

Allow images to be scanned and stored and tracked in the database, e.g. pictures, layouts, AutoCAD drawings, sketches, etc… 
15) Have a menu driven interface with pick lists and context sensitive on-line help 
16) 

Allow users to import/export data from/to various external systems in multiple formats via API's or some similar method  
(for example, to our existing property management company systems, I.e., .xls, .doc, .dwg, etc.  file types) 

17) Be able to exchange .tif and .pdf files seamlessly with the Oce' Imaging database within DPW 
18) Be able to exchange .xml files seamlessly with the CORE-CT PeopleSoft application 
19) Where personal data is listed as being required, the proposed system must have a secure link, either directly or through a middle-ware  

application, to the CORE-CT Financial and Human Resource system 
20) Should be a "thin client" application 
21) Should be an "N-tier" application 
22) Software that can support LDAP is preferred 

 Section 3.6.4 
 Initial Min. Business Requirements for this Software System Solution 
1) Management of State-owned space, including space planning and re-stacking 
2) Management of leased properties and lease-outs of owned properties 
3) Management of Real Property Assets 
4) Move Management 
5) AutoCAD building plan files & other file format interfaces 
6) Viewing and reporting capabilities 

 Section 3.6.5 
 Space Management of State-Owned Space Minimum Requirements 
1) Provide space programming and forecasting capabilities 
2) Provide space and occupancy tracking information, such as:  
A The ability to inventory and track space at multiple levels, including down to the cubicle level 
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B Have the ability to track the assignment of all spaces to bureaus, departments, and employees 
C 

Must have the ability to classify all spaces by user defined codes for categories of occupancy and assignment 
3) Options must be available for stacking and blocking; and for re-stacking plans 
4) Provide the ability to store and analyze space utilization data for each facility 
5) Provide the ability to generate preliminary restacking plans, to minimally include:  
A Tools to allow a user to implement the appropriate measures to ensure there is consistent documentation and good tracking for handling  

of space requests 
B 

Tools to allow a user to develop recommendations for the appropriate utilization of space, based on data collected 
C The ability to provide "net usable" square footage value by agency or bureau 
D Provide the ability to attach photographs of the property to the property record 
6) Must have available multiple, flexible, detailed data fields for properties and buildings 
7) Must provide space use management capabilities 
8) Must provide the ability to associate personnel with assigned building parking spaces 
9) Calculates space charge-backs to DPW-definable occupant groups 

 Section 3.6.6 
 Following are the Minimum Lease Management Capabilities Required 
1) Ability to manage existing and future state leases 
2) Ability to generate electronic tickler reminders for upcoming lease expirations 
3) Ability to view/report on leases from a variety of user-defined perspectives 
4) The ability to track where a lease is in the approval process 
5) 

The ability to monitor month-to -month leases [including length of time and reason in holdover status, etc.] 
6) Ability to include non-building elements which are leased - e.g. parking spaces 
7) An allowance for Lease Out processing and renewal of state-owned properties 

 Section 3.6.7 
 Asset Management Requirements 
1) Ability to improve cost and budget management and enable charge backs 
2) Ability to track the location of an asset, both in the software database and on an AutoCAD drawing 
3) Ability to track departmental ownership/use 
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4) Ability to track employee use and ownership 
5) Ability to track the standard cost 
6) Cost assignment capabilities 

 Section 3.6.8 
 Features of the Move Management Module System Requirements 
1) Ability to handle large, departmental moves, as well as simple moves, adds, changes (MAC) 
2) 

Ability to construct and compare multiple move schemes, to find and reserve space for pending moves, and to estimate move costs 
3) 

Ability to set up multiple pending move design schemes and to electronically compare them based on varying user-defined criteria 
4) Ability to store and report on "move" historical data 
5) Ability to generate schedules and tasks 
6) Ability to track all associated costs 
7) Ability to conduct trend analysis based on historical data 
8) Ability to track the standard cost to move 
9) Ability to show move details on AutoCAD floor plans 
10) Ability to create move summaries 

 Section 3.6.9 
 AutoCAD Drawing Interface Requirements 
1) Ability to identify all vacant and unreserved workspaces, support space, and unusable space 
2) Ability to show types of spaces in color-coded or hatched formats 
3) Ability to store and relate two-dimensional graphic information to text data 
4) Ability to calculate exact space areas from accurate scaled AutoCAD drawings 
5) Ability to verify that all space is in the database, and is accounted for 
6) Ability to provide in-house users with graphic representation of occupancy 
7) Ability to seamlessly share information with CORE-CT PeopleSoft software via .xml files 
8) Ability to link space boundaries on drawings to space records in the database 
9) 

Ability to reconcile & generate automated reporting on the differences occurring between the drawings and the database 
10) 

Ability to link graphic symbols on the drawings in their actual locations to people and equipment records in the database 
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11) Ability to associate a vendor-supplied AutoCAD drawing with its corresponding database record 
12) Ability to poly-line the gross, net, and assignable space from AutoCAD or record drawings (as builts) 
13) Ability to calculate exact space areas from accurate scaled AutoCAD drawings 
14) Ability to show departmental boundaries w/summary data on AutoCAD plans 
15) Automatic updating of the database from the final design scheme, i.e. enter and edit information in the database via forms in AutoCAD 
16) Ability to use the drawings as graphic reports; for example, color code a floor plan by department; and/or pull related information from  

the database and place it as text on the AutoCAD drawing 
17) Ability to pull related information from the database and display it on a drawing at the location of the linked space 

 Section 3.6.10 
 The Report Generator must also have the Following Min. Capabilities 
1) 

Allow for compatibility with multiple printer types (with provision for any missing drivers) as determined necessary by the State/DPW 
2) Ability to PREVIEW all reports on-line before sending to hardcopy 
3) 

Flexible systems to query database for accessing and sorting information, while producing either one-time-only and/or recurring reports  
containing any combination of information from within the database 

4) 
Ability to draw on information from all system modules and assemble into consolidated custom reports and forms 

5) Ability to name and retain custom reports 
6) Ability to convert data to graphic output 
7) Export capabilities in ASCII format 
8) Import/Export capabilities with .tif, .pdf, and .xml formats 
9) Ability to share custom reports with all users 
10) Ability to select paper type and orientation during report/form design and generation 
11) Ability to use multiple fonts 
12) Ability to place logos on the reports/forms/documents 
13) Ability to seamlessly use third party report writers if necessary 
14) Ability to report from multiple databases/tables concurrently with integrated and consistent results 
15) Web-Enabled Reporting 
16) Standard and ad hoc reporting capabilities 
17) Simple-to-use yet comprehensive Ad hoc inquiry and reporting tools allowing multiple sorts 
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18) 

Ability to locally or remotely, as determined by security levels assigned, electronically submit ad hoc queries 
19) Provide comparative analysis and tickler type reporting capabilities 
20) Allow users to construct and save customized queries, in the form of either screens, forms, and/or reports 
21) 

Ability to reconcile & generate automated reporting on the differences occurring between the drawings and the database 
22) Provide comparative analysis and tickler type reporting capabilities 
23) Data must be easy to sort for reporting purposes 

 Section 3.6.11 
 Additional General Software System Solution Requirements 
1) Provides a seamless interface capability with other software packages and State of Connecticut EWTA standard data/file formats  

(i.e., .pdf, .tif, .xml, etc.) 
2) Overall ease of use 
3) Overall price 

 



  
 

Attachment 3a – Space Definitions 
DPW Space Definitions 
 

SF Term Definition 
   

200,000  Gross Building Area (GBA) Total Constructed Area of a Building 

   

1,000  Exterior Walls The difference between GBA and GMA 

   

199,000  Gross Measured Area (GMA) Interior Gross 

   

24,000  Vertical Penetrations (VP) 

 Stairs 

Stairs, elevator shafts, flues, pipe shafts,  
vertical ducts, and the like, and their  
enclosing walls. 

 Shafts  

 Elevators  

 Atria Space (above first floor)  

   

175,000 Rentable Square Feet (RSF) GMA minus VP 

   

 
 



  
 

SF Term Definition 
30,000 Floor Common Area (FC) Areas primarily for the use of tenants on a  

floor. 

 Toilet Rooms  

 Janitors Closets  

 Electrical Rooms/Closets  

 Mechanical Rooms/Closets  

 Elevator Lobbies  

 Public Corridors  

5,000 Building Common Area (BC) Area of building that provides services to  
building tenants 

 Security Desks  

 Employee Lounges  

 Vending Areas  

 Cafeterias  

 Health/Fitness Centers  

 Daycare Facilities  

 Locker and Shower Rooms  

 Mail Rooms  

 Building Electrical Rooms  
(Generator Room)  

 Building Mechanical Rooms  
(Boiler Room) 

 

   

140,000 Net Usable Square Feet (USF) RSF minus the sum of FC and BC 

   



  
 

SF Term Definition 
5,000 Secondary Circulation 

 Aisleways Between Work 
stations 

Portion of a building required for access 
 to some subdivision of space, by walls  
or not, that is not defined as primary  
circulation. 

 Departmental Circulation  

   

135,000 Assignable Square Feet (ASF) USF minus Secondary Circulation 

 Workstations  

 Offices  

 Support Areas  

 Equipment Areas  

 



Attachment 3B:  Existing Infrastructure 
Environment Information  
 
2-5 Current IT Technology 

2-5.1 Infrastructure 
Computing Environment 
Infrastructure is managed at two levels at the State of Connecticut Department of Public Works. From the 
macro level, the Department of Information Technology (DOIT) provides all Wide Area Network (WAN) 
and some Local Area Network (LAN) backbone, central processing on VAX based mainframes, e-mail, and 
hardware/software procurement.  DOIT provides these services for all State Agencies including DPW. 
 
The WAN environment does not extend to all locations, but includes T1 and other connections from certain 
locations back to the DOIT processing center.  Ethernet based LANs exist in a number of buildings and in 
some buildings a fiber optic network is in place.  The central processing function involves VAX based 
programs that are served to client workstations.  This service also includes application support and training. 
 
At the agency level, the DPW maintains a LAN at 165 Capitol Avenue.  Ten servers are divided into two 
domains:  DPW_STATE_CT and DPW_TRAINING.  Six servers in the DPW_STATE_CT domain 
perform: Primary Domain Controller (PDC) running DHCP, DNS, and WINS; Backup Domain Controller 
(BDC); File and Print Server; SQL Server; OCE Server, and Ms Windows 2000 Server.  Two servers in the 
DPW_TRAINING domain perform:  PDC with File and Print server and BDC.  There are also two testing 
servers.  The building is already wired with category 5e 100Mb/s Ethernet twisted pair with a fiber optic 
backbone.  The workstation-operating environment is Ms Windows NT 4.0, with plans to upgrade to MS 
Windows XP in the next two years.  Ms Office 97 is used for office automation functions, with plans to 
upgrade to MS Office 2000 or XP in the next two years.  The Servers are all planned to be upgraded to MS 
Windows 2000 in the next two years.  There are also two small off-site DPW locations, also having T1 line 
access to DOIT. 
 
DPW has one unused file server available for use in the CAFM project.  The specifications are as follows.  
IBM Netfinity 7100 Pentium III, Model 8666-11Y-1RY,  550 mhz / 100 Xeon processor.  1 Gigabyte RAM,  
512K L2 Cache.  Attached EXP300 RAID compliant disk array.  Total current storage capacity is 80 Gig. 
 
 DPW is connected to the Metropolitan-area-Network (MAN).  This was accomplished October 22, 2003.  
The MAN connection is in the basement and the DPW servers are located on the 5th floor.  Connectivity 
from the MAN to the DPW servers on the 5th floor is Fast Ethernet.  Connectivity between switches on the 
various floors is also Fast Ethernet.  DPW has a proposal for upgrading their internal network with new 
equipment and Gigabit connectivity between floors and back to the MAN. 
 
CAFM Server Spec: Netfinity_7100spec.pdf 
 
 
 
 
 

http://www.ct.gov/doit/lib/doit/purchase/rfps/netfinity_spec.pdf
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Attachment 3C - Sample of Current Facility Management Reports and Forms 
The reports and forms listed below illustrate the type of data currently being collected by DPW Facilities 
Management.  Formatting has been altered to meet the requirements of MS Word, and Excel Forms and 
Reports may have to be reengineered to meet the formatting capabilities of the CAFM system. 
1) Periodicals for Preventive Maintenance  
2) DPW Owned/Managed Properties Contact List 
3) Fiscal Year Budget Expenditures by Building 
4) Fiscal Year Budget Expenditures Narrative 
5) General Main Inspection Form 
6) Parking Totals with % of Employee Count by Building 
7) Parking Distribution by Individual Building 
8) Capital Improvements Projects List 
9) DPW Capital Improvement Request Form 
10) Proposed Budgets 
11) Facilities Management Safety Audit 
12) Leasing Inventory 
13) List of Leases at State Owned Properties 
14) Lessor Insurance Certificate Chart 
15) Lease-out Insurance Certificate Expiration Chart 
 
Attachment 3C-1 - Periodicals for Preventive Maintenance  
This report is issued by the In-house Property Management group in order to track scheduled maintenance 
completions.  The report is updated monthly.  The key in the upper left corner indicates codes to be used 
with the scheduled date indicating the type of action/inaction. 
 
R=Repair Periodicals for Preventive Maintenance 
P=Purchased    
MC=Maintenance Contract    
NA=Not Applicable  
ND=Not Done 

   

 Recommended Scheduled Date: Completion Date 
 Frequency (Month) w / Initials 
    
Roof Inspections Semi-Annual   
Roof Repairs As Needed   
    
Air Quality Inspection As needed   
Lieberts for Computer Rooms Semi-Annual   
Humidifier Bottles Semi-Annual   
Telecom Room HVAC Semi-Annual   
Window a/c Annual   
Filter Changes (window units) Annual   
Exhaust Fan Maintenance Annual   
VAV Boxes Annual   
Damper Boxes (Fire) 5-Year   
AHU's    
Filter Changes Quarterly   
Coil and Pan Cleaning Annual   
Belt Changes Semi-Annual   
Chiller Maintenance    
Monthly Inspection    
Annual Startup    
Annual Shutdown    
5-yr Maintenance    
    
Condenser Water Systems    
Condensor Water Pumps & Piping Semi-Annual   
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Cooling Towers Monthly/Annual   
Plate & Frame Heat Ex. Semi-Annual   
Glycol Cooling Loops Semi-Annual   
Chilled Water Systems    
    
CWP Semi-Annual   
Secondary CWP Semi-Annual   
Drinking Water Pumps Semi-Annual   
CW Piping Annual   
    
Heating Plant    
Hot Water Annual   
Steam/Hot Water Heat Exchanges Annual   
Gas Fired Hot Air Furnaces Quarterly/Yearly   
Steam/Hot Water Heat Exchanges Annual   
Ceil Hung Heating Units Annual   
Rooftop Units Annual   

 Periodicals for Preventive Maintenance 
   
   

R=Repair 
P=Purchased 
MC=Maintenance Contract 
NA=Not Applicable  
ND=Not Done 

Recommended       
Frequency 

Scheduled Date: Completion Date 

  (Month) w / Initials 
    
Heatpumps Annual   
Steamtraps Annual   
Fancoils Quarterly/Yearly   
Filter Changes Quarterly   
Heating Oil Delivery Weekly   
    
Water Treatment Monthly   
Patio Drains Annual   
    
Domestic Water Systems    
Domestic Hot Water Heaters Quarterly   
Backflow Preventors Annual   
Drinking Water Filter Systems Quarterly   
    
Sanitary Systems    
Sump Pumps Annual   
Sewage Ejector Pumps Annual   
Backflow Preventors Annual   
    
Electrical    
Switchgear 5-Year   
Main Breakers 5-Year   
Panels 5-Year   
Building Automation    
Emergency Lights Quarterly   
Transformers Yearly   
Buss Ducts (600 volts or less) Annual   
Invertor Systems Semi-Annual/Monthy   
Elevators monthly   
    
Emergency Generator    
Full Load Test Semi-Annual   
Test Run Generator Weekly   
Batteries Monthly   
Annual Oil Analysis Annual   
Switch Gear Maintenance Semi-Annual   
Record monthly hours of operation Monthly   
Keep 12-month total of hours of 
operation 

Monthly   

UPS Systems    
Fire Suppression    
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Dry System Semi-Annual   
Wet System Monthly   
Fire Alarm Equipment Monthly   
Sprinklers Semi-Annual   
Batteries Monthly   
Flow Alarms Monthly   
Fire Extinguishers monthly   
Halon Systems    
Fire Detection Systems Quarterly   
Fire Drill Bi-Annually   

 Periodicals for Preventive Maintenance 
   
   

R=Repair 
P=Purchased 
MC=Maintenance Contract 
NA=Not Applicable  
ND=Not Done 

Recommended       
Frequency 

Scheduled Date: Completion Date 

  (Month) w / Initials 
    
Security Systems    
Monitoring annual billing   
Computer Program    
Card Access Units Quarterly   
Panic  Buttons    
Building Alarms    
Battery Replacement Quarterly   
Cameras    
Life Safety    
Voice Evacuation    
Parking Lots - Surface    
Catch Basin Cleaning 2 yr   
Surface Inspection    
Lighting    
Parking Garage    
Overhead Doors Semi-Annual   
Loading Dock/Levelors Annual   
Storm Drainage Semi-Annual   
Floor Drains Weekly   
Sprinkler Systems Weekly   
Monitors Daily/Weekly   
Emergency Panic Systems Daily/Weekly   
Sanitary Sewers Annual   
Gas Detection Equipment Annual   
Expansion Joints Quarterly   
Lighting Weekly   
Underground Tank Inspections    
Catodic Testing of tanks / piping 
(steel) 

Annual   

Monitoring fill of Tanks Whenever filled   
Check overfill protection valve Monthly or   
Clean-Out overfill bucket Whenever filled   
Heating Oil Tanks    
Record fuel level and check for 
water 

Daily   

Analysis of records to determine 
leakage 

Weekly   

Diesel Tanks < 1000    
Inventory Control Checks Weekly / Monthly   
Diesel Tanks > 1000    
 
   

 Periodicals for Preventive Maintenance 
   
   

R=Repair 
P=Purchased 
MC=Maintenance Contract 
NA=Not Applicable  
ND=Not Done 

Recommended       
Frequency 

Scheduled Date: Completion Date 
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  (Month) w / Initials 
Inspect Leak Detection System Weekly / Monthly   
Above Ground Storage Tanks    
Integrity ( leakage from visual 
inspection) 

weekly   

Inspect containment to insure it is 
clean 

weekly   

 
Attachment 3C-2  DPW Managed State Owned Properties Contact List 
 
All DPW owned/managed buildings would be listed under the Location column with the appropriate data for 
building contacts under specific column headings. 
 

LOCATION MANAGEMENT  BUILDING  OFFICE CELLULAR  BEEPER  HOME  E-MAIL DPW TENANT 
 FIRM SUPERVISOR PHONE 

& FAX 
PHONE NUMBER NUMBER CONTACT AGENCIES 

Ashmun St.          
New Haven, CT          

          
765 Asylum Ave.          
Hartford, CT          

          
          

309 Buckingham 
St. 

         

Hartford, CT          
          

 
 
Attachment 3C-3 Fiscal Year Budget Expenditures by Building 
This report was created by a contracted property management firm to report actual monthly expenses and projections for the next 
fiscal year.  The report would be extended to cover all months within the budgeted fiscal year.  A narrative document would be 
attached to this explaining various expenses and cost break down.  The format presented by this report may be adopted by DPW 
for all owned/managed buildings.  
 
Property Name:     
Sq Ft:       
FY 2003 (6/01/02-5/31/03)  Operating Budget     
Prepared by:       
For the Department of Public Works     
State of Connecticut FY 2003 FY 2002 FY 2002  
Date Prepared:  Proposed Projected 12 Month $ Per S.F. 

 - - - - - Budget 12 Month Actuals Variance 
Acct Code  Acct Title June July TOTAL per S.F. Actuals per S.F. +/(-) 

         
 EXPENSES:        
         
 Cleaning     
  Cleaning Services     
  Pest Control     
  Cleaning Supplies     
  Window Washing     
  Trash Removal     
         
 Total Cleaning     
      
 Repairs & Maintenance     
  Electrical Services     
  Electrical Supplies     
  Lighting Supplies     
  HVAC Services      
  HVAC Supplies     
  Elevator Services     
  Plumbing Services     
  Plumbing Supplies     
  General Building 

Payroll 
    

  General Building 
Supplies 
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  General Building 
Maintenance 

    

  On-Site Office 
Telephone 

    

  Signage     
         
 Total Repairs & Maintenance     
      
 Utilities     
  Electricity     
  Gas     
  Fuel Oil     
  Purchased Steam     
  Purchased Chilled 

Water 
    

  Water/Sewer     
         
 Total Utilities     
      
 Security & Life Safety     
  Security Services     
  Other Security 

Expense 
    

  Fire Protection     
         
 Total Security & Life Safety     
      
 Roads & Grounds     
  Landscaping     
  Indoor Plants     
  Snow Removal     
  Asphalt Maintenance     
  Parking Lot 

Sweeping 
    

         
 Total Roads & Grounds     
      
 Administrative     
  Administrative 

Payroll 
    

  Office Supply & 
Expense 

    

  Management Fee     
  Other Professional 

Fees 
    

  Other Administrative 
Expense 

    

  Fees & Licenses     
         
 Total Administrative     
         
 TOTAL OPERATING EXPENSES     
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Attachment  3C-4 Narrative - Fiscal Year Budget Expenditures by Building 
 

Date Revised:   
        Prepared By:   
 
 

DEPARTMENT OF ADDICTION SERVICES 
23 LAVERY AVE - BRISTOL  

 
Budget Period:  June 1, 2002 through May 31, 2003 

 
EXPENSES: 
 
1.  Cleaning Services :  Figures represent costs for general janitorial, carpet cleaning,  semi-annual cleaning 
of floor in Computer Room/Message Center and a lobby floor maintenance program.  This year the cost of 
cleaning services will increase because of  Public Act No. 99-142. 
 Janitorial    $     
 Shampoo entire facility  $ 
 Lobby Floor Maintenance  $ 
 Semi-annual cleaning of   $ 
 computer room plenum floor 
 
2.  Pest Control:  Figures based on actual costs of non-toxic pest control.  $ 
 
3.  Cleaning/Paper Supplies :  Figures represent costs for lavatory paper, soap and trash bags for the 
building ($) and lobby mat rental ($) for a total of   
$ year. 
 Lobby Mat Rental –  November through June @ $ mo 
    July through October @ $ mo. 
 
4.  Window Washing :  Based on actual costs to wash windows inside and outside once each year, in the 
Spring.  $ year. 
 
5.  Trash Removal:  Figures based on actual costs for trash, cardboard removal as well as white office paper 
recycling.  Costs are expected to increase by 13% in July.  $ year. 
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Attachment 3C-5 General Maintenance Inspection Form 
The inspection form is used by the Contracted Property Management unit to score management companies 
on how well they are maintaining DPW owned/managed buildings 
 
Location:   
Property Management Company: 
Property Manager:  
Date:   
State Representative:  
Purpose of Visit:  

   Score Code 
   4=Excellent        1=Needs Improvement 
   3=Good              0=Poor 
   2=Average          NA=Not Applicable 
   NO= Not Observed 
   
   SCORE                  Comments 

Exterior Grounds  
 Parking Lot Surface 
 Parking Lot Lighting 
 Striping  
 Crackfilling  
 Curbing  
 Sidewalks  
 Main Entrance 
 Flags & Poles 
 Signage  
 Catch Basin Cleaning 
 Landscaping 
 Tree Pruning 
  Total Score 

EXTERIOR BUILDING  
 Exterior Skin 
 Caulking  
 Expansion Joints 
 Windows  
 Gaskets  
 Other  
  Total Score 

MAIN ENTRANCE-INTERIOR 
Entrance Doors  
Security Cameras  
Lobby/Foyer  
Security Desk Area  
Security Guards  
Sign In Book  
Card Access  
Glass   
Doors/Hardware  
Signage   
Overall Cleaning  

  Total Score 
Elevators   
 Lighting  
 Buttons Interior 
 Call Buttons Exterior 
 Floors  
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 Walls  
 Ventilation  
 Test Elevator Phone 
 Inspection Certificate 

  Total Score 
Stairwells   
Floors   
Walls   
Lighting   
Ceilings   
Emergency Lighting  
Signage   
Overall Cleaning  
Agency Space  
Floors   
Walls   
Lighting   
Ceilings/Tiles  
Water Penetration  
Supplies/Returns  
Doors/Hardware  
Systems Furniture  
Offices   
Conference Rooms  
Computer Rooms  
Mail Rooms  
Breakrooms  
Overall Cleaning  
Other   
Water Fountains  

 Clean  
 Cold  
 Other  
  Total Score 

Restrooms   
 Toilets/Urinals working 
 Sinks & Faucets working 
 Condition of Walls 
 Condition of Floors 
 Lighting  
 Ample Product 
 Stall Partitions & Doors 
 General Cleanliness 
 Other  
  Total Score 

Safety   
 Exit Lighting 
 Emergency Lighting 
 Fire Extinguishers 
 Fire Doors   
 Evacuation Plan 
 Fire Drills  
 Sprinkler System (contract) 
 Fire Detection(contract) 
  Total Score 

Roof   
 Roof Inspection 
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 Roof Surface 
 Ballast  
 Drainage(ponding) 
 Drains Cleaned 
 Expansion Joints 
 Gutters  
 Equipment Curbs 
 Exhaust Fans 
 Pitch Boxes 
 Other  
  Total Score 

Loading Dock  
 Overhead Doors 
 Dock Levelors 
 Dock Bumpers 
 General Cleanliness 
 Dumpster / Recycling 
  Total Score 

Mechanical Rooms  
 Filters  
 Drain Pans (cleanliness) 
 Leaks  
 Floors  
 Walls  
 Panels Labeled & Current 
 Piping Labeled 
 Lighting  
 Fire Stops in penetrations 
 Manuals or Prints 
 Equipment Tags for Service? 
 Painting Required? 
 Any Unusual Noises? 
 Water on Floor? 
 Alarms on Equipment? 
 Overall Cleanliness? 
 Coil Cleaning 
  Total Score 

Elevator Mechanical Room &/or Pit 
 Sump Pump? 
 Overall Cleanliness 
 Last Service Performed? 
 Other  

Underground Storage Tanks 
 Leak Detection 
 Overfill Protection 
 Activity Records 

Above Ground Storage Tanks 
 Inspection for Integrity 
  Total Score 
   

Parking Garage  
 Entrance  
 Signage  
 Card Access Points 
 Overhead Doors 
 Floors  
 Doors  
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 Hardware  
 Stairwells  
 Lighting  
 Striping  
 Walls  
 Ceilings  
 Expansion Joints 
 Emergency Call Buttons 
 Attendants  
 Doors  
 General Cleanliness 
 Other  
  Total Score 
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Attachment 3C-6     Parking Totals with % of Employee Count - By Building 
All properties would be included in this report. 
 
Suzanne Robbins, Property Mgr.  Donna Baisley  
Service Management (418-6078)  DPW (713-5688)  
60 Washington St. Garage  165 Capitol Avenue  
Total # of Spaces – 450  Total # of Spaces – 701  
Agency # of Parkers % of Space # of 

Emplo
yees 

Agency # of 
Parkers 

% of 
Space 

# of 
Employees 

APA (Auditor of Public Accounts) 12 1.20%  Child Advocacy 2 0.29%
Bushnell 71 7.07% Dept. of Admin. Services 86 12.37% 350
CJD (Criminal Justice Dept.) 2 0.20% Dept. of Consumer Protection 56 8.06% 175
CPRB (ct Property Review Board) 7 0.70% Education 87 12.52% 290
CSL (CT State Library) 22 2.19% Dept. of Environmental. Protection 19 2.73%
Cyclone (Cleaning Company) 1 0.10% Dept. of Public Works 216 31.08% 194
DAS 273 27.19% Judicial Selection Comm. 1 0.14% 1
DCP 34 3.39% Properties Review Board 9 1.29% 5
DEP 121 12.05% State Ethics Comm. 2 0.29%
DMR 1 0.10% First Come First Serve, Car Pool & 

Van Pool 
209 30.07%

DOC 1 0.10% Handicapped 8 1.15%
DOE 121 12.05%  
DPDS (Div. Of Public Defender 
Services) 

1 0.10%  

DPH 2 0.20%  
DPH Lab 4 0.40%  
DPW 150 14.94%  
Freedom of Info. Commission 11 1.10%  
Hebb & Gitlin (monthly parkers) 2 0.20%  
Hispanic Health Council 5 0.50%  
Levy & Droney (monthly parker) 1 0.10%  
Office of Attorney General 5 0.50%  
Office of Child Advocate 3 0.30%  
Office of Claims Commission 3 0.30%  
Office of Chief Public Defenders 51 5.08%  
OR&L 1 0.10%  
Office of Treasurer's Dept. 5 0.50%  
RTCE (monthly parkers) 2 0.20%  
State Ethics Commission 5 0.50%  
State Elections Enforcement 
Commission 

11 1.10%  

Service 11 1.10%  
Sheriff 2 0.20%  
Secretary of State 62 6.18%  
Misc. 1 0.10%  
Totals - 60 Washington St. 1004 ###### Totals – 165 Capitol Ave. 695 ###### 1,015

   
60 Washington St. Stopped accepting paying customers when DAS moved 
in on 5/22/00; cardholders only. 

As of 5/22/00 using "reserved area" for overflow meetings, etc.  Used to be 
able to accommodate many @ 60 Washington St.; Now go to Wadsworth St., 
LOB upper level etc. 
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Attachment 3C-7 Parking Distribution by Individual Building 
One report is issued for each building. 
 

505 Hudson Street Parking Distribution      
         
       

Agency Employees Square Feet  Spaces  
DCF 436 79,191 Upper Garage 31  
Children'sTrust 
Fund 

7 1,050 Lower Garage 45  

Victims Adv 4 1,659 Surface Lot 363  
Bd. of Firearms 2 1,050 Cedar St. 83  
DECD 188 40,407 Total 522  
PSRB 4 2,050  
Judicial Review 2 1,726  
Total 643 127,133  

    
    

10 Designated Visitor Spaces   
25% oversell on Hudson surface 363 Base Count 
25% oversell on Cedar St.  363 - 10 Visitor Spaces 
Propark Available as of 2/25/02 60 spaces 353  83 Base Count 
Trainees park at Propark  353 x 25% = 441 83 x 25% = 104 

Agency Total Percentage of Upper Garage Lower Garage Surface lot Pro Park Cedar St. Total 
 Employees Building No O/S No o/s Hudson Funded thru w/25% o/s 
 Filled less  31 Spaces 45 Spaces w/25% o/s 7/1/02 by DCF 104 
 field. OPM  Reflects no change reflects no change 441 60  

DCF 436 67 18 28 295 9 86 436
DECD 188 33 11 13 146  18 188
Children's Trust 7  0 1 6  7
PSRB 4  1 0 3  4
OVA 4  1 1 2  4
BOFP 2  0 1 1  2
JRB 2  0 1 1  2
Service Mgt. 3  0 0 3  3

    
    
    

*DCF - out of the 436 employees they have 64 field people.  
DCF - 18 Consultants DECD - 12 Consultants  
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Attachment 3C-8 Capital Improvement Projects List - Team Managed Projects 
A similar report is issued for Facility Managed Projects. 

 
 

    CAPITAL  IMPROVEMENT PAROJECTS LIST       

    TEAM MANAGED PROJECTS       

Location Building Work Description Rationale  Estimated  Team Admin. Client Agency / 
Facility. Mgt. 

Contact 

Phone 
#'s 

Request  Requested  Project  Project 
Status 

Percent Antic. 
Date 

 No.    Costs     Date By: No  Complete Complete 
Capitol 
Avenue - 
165 

19263 Relocation. Dept. of 
Ed. Human Resource 
to ground. fl. 

Need more work 
space. Need to be 
closer to security 
office ground. fl. 

 M. Rice Richard Wilber/  
E. Gunes 

 01/02/02 R. Wilber - 
DOE 

BI-2B-171 Design 
complete.  
Soliciting bid 
from DAS 
Contractor 

Design - 
100% 

8/30/02

Capitol 
Avenue - 
165 

19263 Request for an 
Architect Designer to 
enclose stairwell 
egress. 

All Exits shall 
terminate directly 
at a public way. 
Code requirement. 
Sect. 5-7 Life 
Safety - 101 

 Not Selected P. Levesque /   
R. Tabaka 

 05/31/02 G.. Nakos /    
R.Tabaka 

Not 
Assigned 

. N/A N/A 

Capitol 
Avenue - 
165 

19263 Repair / separate 
waste/storm lines. 

Code requirement. 
Cited by MDC.  
Prevent Flooding. 

 T.Desroches G. Niles  01/26/01 G. Niles BI-2B-124 Repair 
complete.  
Storm/Sanitar
y Separation 
on hold. 

Repair - 
100% 

On Hold 

Capitol 
Avenue - 
165 

19263 Parking Lot 
Improvement 

Need Design for 
Pkg Lot Security 
Fencing 

 M. Rice G. Niles  03/22/02 GNiles BI-2B-158 Waiting for 
security 
Master Plan 
Resolution. 
Moneys are 
for Design 
only of 
perimeter 
design 
fencing. 

N/A N/A 

Capitol 
Avenue - 
165 

19263 Elevator Upgrades Elevators are 
outdated. Controls 
no longer capable 
of repairs. 
Constant Failures 
affect operation. 

 M. Rice P. Levesque   01/16/02 G. Nakos BI-2B-162 Consult. 
Report deliv. 
To Fac. Mgmt 
for review 
6/28/0. 

Report - 
100% 

Bids - 
11/6/02; 
Constr. - 
July '03 

Capitol 
Avenue - 
410-474 

20359 Need general paging 
system for building 
security. 

Need to 
communicate with 
410-474 Bldg.  
Order an 
emergency. 

 Not Selected D. Baisley  05/01/02 D. Baisley N/A  N/A N/A 

   Total        
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Attachment 3C-9 DPW Capital Improvement Request Form 
This form is used by Engineering/Project unit to request funding for Facility Managed projects. 
 

DPW CAPITAL 
IMPROVEMENT REQUEST  

     

FY '2004 & FY '2005      
BUILDING DPW GROSS OCCUPYING DESCRIPTION OF  ESTIMATED FY '2004 A/E & 
LOCATION NUMBER SQ. FT. AGENCIES CAPITAL 

IMPROVEMENT 
RATIONALE EXPENDITURE 7/01/03 - 6/30/04 DPW FEES 

         
         
         

1111 Country 
Club Rd. 

 108000 DPS Install new roof Roof is nearly 20 yrs old    

        Flashing is "shot"    
         
    Caulk atrium roof 

over lobby 
Caulk is dried up, leaks in 
spots 

   

         
    Replace six boilers Past expected life 

expectancy 
   

         
    Replace carpet 

throughout 
Carpet is 8 yrs. old, very 
worn  

   

         
    Replace loading dock 

door 
Needs frequent repairs - 20 
yr old 
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Attachment 3C-10 Proposed Budgets  
 
Proposed Budgets  Proposed 00-01 Available 

Draft 6/20/00 Mystic Campus Campus Campus Campus Budget BC Net Sid 015 
Location Education 

Center 
Uncas Seaside Altobello Roland Gov't 

Center 
Totals Expend 5/31/00 Funds 00-01 

    
Sq.ft. Accounting. 280,394 321,268 175,445 180,474 99,500 1,057,081  
Square Foot-PM's 263,540 300,000 173,204 300,000 99,500 1,136,244  
Occupancy   Vacant 1st Yr 

Occupancy 
 

Move Activity?   Commence 
8/00 

  

Management 
Company 

Fusco Tunxis OR&L DMM Fusco  

Chargebacks  % 
Limited 

 

Operations    
Special Use?  Café  
Parking Lots On site On site On site On site On site/City  

   Garage  
    

CLEANING    
Cleaning Services    
Pest    
Cleaning Supplies    
Mat Svc    
Windows    
Trash    
Total Cleaning    

    
REPAIRS & MAINT   

Electrical Services    
Electrical Supplies    
Lighting Supplies    
HVAC Services    
HVAC Supplies    
Elevator Services    
Plumbing Services    
Plumbing Supplies    
General Bldg Payroll    
General Bldg 
Supplies 

   

General Bldg 
Maintenance 

   

Telephone/Pagers    
Signage    
Total R&M    
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UTILITIES    
Electricity    
Gas    
Fuel Oil    
Purchased Steam    
Purchased CW    
Water/Sewer    
Total Utilities    

    
PB 2001    
    
SECURITY/LIFE 
SAFETY 

   

Security Services    
Other Security 
Expense 

   

Fire Protection    
Generator    
Total Security/Life 
Safety 

   

ROADS & 
GROUNDS 

   

Landscaping    
Indoor Plants    
Snow Removal     
Asphalt Maintenance    
Parking Lot 
Sweeping 

   

Total Roads & 
Grounds 

   

    
Administrative    
Property Mgr Payroll    

Office Supply & 
Expense 

   

Management Fee    
Other Professional 
Fees 

   

Other Admin 
Expense 

   

Fees & Licenses    
Total Administrative    

    
Total Operating 
Expenses 

   

Total Operating w/o 
Utilities 

   

00-01 Budgetw/util    

00-01 Project Act    
Ref: PM's forecast    
Actual'98-'99    
Ref:  Gr Ex-J.Love    
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Attachment 3C-11 Facilities Management Safety Audit  
Audit conducted by Facility Planning-Environmental, Health and Safety unit 
Facilities Management Safety Audit  (State Owned)                             revision date 4/24/02                      
                                                        
 DPW File No.  :   
 Completed By:                                                                    Survey Date:  
 
Building Name:                                                                                                                                                
Address:   
                                                                                                               
Occupancy:                                                                         Other Tenants: 
 
Property Manager: 
Property Management Company:                                     Address:        
Telephone Number:   
  
Contacts During Audit:                                Reviewed Audit Results/Recommendations:  Y (  ) N (  ) 
___________________________________________________________________________________________________________________________________
_________________________________________ 
 
Building Construction Type: 
Year Built:                       Number of Stories:                         Year(s)  Renovated & ( est.) % :      
 
Separate Fire Divisions:   Y (  )  N (  ) 
Vertical Openings:            Y (  ) N (  )               Protected:  Y (  ) N (  ) 
 Sprinkler Protection        Y (  )  N (  )              Bldg. % Protected (est.):   
 
Common Hazards Installed & Maintained Adequately:       Y(  )  N (  ) 
(Evaluate wiring, heating, air conditioning, elevators, etc. for proper installation, maintenance, compare against applicable codes…NFPA, ANSI, etc…) Note any 
deficiencies and/or problems…etc.  
___________________________________________________________________________________________________________________________________
_________________________________________ 
Building Systems:          Overall Rating: (  ) Satisfactory  (  ) Needs Improvement   
(Evaluate  S or NI) 
Plumbing: ____          Heating: _____            A/C: _____        Electrical: _____           Roof ____ 
Housekeeping, Storage, & Trip/Fall Exposures 
Hazardous Materials Stored/Used on Site?  Yes (  )  N  (  ) 
If Yes, List Type, Use, & Location(s), etc.: ___________________________________________________ 
HazMat Program Code Compliant and Controls Effective?  Satisfactory (  )  Needs Improvement (  )              
Overall Housekeeping:        Satisfactory (  )   Needs Improvement  (  ) Exterior Walkways/Stairs/Ramps/Loading Docks:            Satisfactory  (  )    Needs 
Improvement  (  ) 
Interior Walkways/Stairs/Floor Surfaces:                         Satisfactory  (  )    Needs Improvement  (  ) 
Comments:____________________________________________________________________________ 
Fire Protection & Alarm Systems 
Fire/Smoke Spread Controlled:                                      Yes (  )  No (  )   
Fire/Smoke Barriers NFPA Code Compliant               Yes (  )  No (  ) 
Sprinkler System(s) Maintenance Service Contract/Testing         Yes (  )  No (  )  Date Last Tested: _____  
Back flow preventors tested Annually?  Yes (  ) N (  )  Date Last Tested:__________  
Fire Alarm System(s) Maintenance Service Contract/Testing     Yes (  )   No (  )  Date Last Tested: _____ 
Fire Extinguisher(s) Maintenance  Service Contract/Inspected  Yes (  )  No (  )  Date Last Inspected  
In-House Self Inspection Program                                               Yes (  ) No (  )  Frequency:____________ 
Other Extinguishing/Suppression System(s)                                 Yes (  ) No (  )   Date Last Tested:_______  
If Any, List Type, Use, & Location(s), etc.___________________________________________________ 
______________________________________________________________________________________    
                                                                                
Life Safety(NFPA 101)  
Exit Capacity Sufficient:       Yes (  )  No (  ) 
Travel Distances To Exits NFPA 101 Code Compliant:         Yes (  )  No (  ) 
Emergency Egress Passages & Exits Properly Signed/Marked Per NFPA 101:       Yes (  )  No (  )  Emergency Lighting NFPA 101 Code Compliant:       Yes (  )  
No (  ) 
Evacuation Plans/Fire Drills Conducted Semi-Annually: Yes (  )  No (  )        Date of Last Drill:______   
Fire Drill Report Sent To State Fire Marshall’s Office:   Yes (  )  No (  )                                           
Comments:__________________________________________________________________________________________________________________________
________________________________________ 
 
  Indoor Air Quality   
Equipped with a Central HVAC?   Yes  (  )  N  (  )        If not describe below: 
______________________________________________________________________________________   
Outside Air Supply Conform To DPW  Guidelines?  Yes (  ) No (  )   N/A  (  ) 
Indoor Air Quality Controls In Place & Effective:  Yes (   ) No (   )  
HVAC Systems Properly Serviced/Maintained:          Yes (   ) No (   ) 
Adequate Air Movement at Supply/Returns?  Yes (  )  No (  ) 
Temperature Settings within Guidelines?  Yes (  )  No  (  ) 
Any Reported Past Problem(s)/Complaint(s)?  Yes (   )  No (   ) 
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If Yes, Have Past Problem(s) Been Corrected or Eliminated?  Yes  (   )  No  (    )   
Is There A Need To Complete Further Testing/ Investigation?  Yes  (   )  No  (   )   
Comments:__________________________________________________________________________________________________________________________
________________________________________   
 
 Asbestos                                                  
Asbestos Abatement Controls Adequate:              Yes (  )  No (  ) 
Exposures Identified Within Specific Building Spaces:        Yes  (  ) No (  ) 
If Yes, Controls In Place & Effective?  Yes (   ) No (  ) 
Comments:____________________________________________________________________________ 
 
Lead Paint Abatement Controls: 
Lead Paint Abatement Controls Adequate:          Yes (  )  No (  ) 
Exposures Identified Within Specific Building Spaces?  Yes (  )  No (  ) 
If Yes, Controls In Place & Effective?  Yes (  ) No (  ) 
Comments:____________________________________________________________________________ 
 
Previous Safety Audits & Inspection Reports 
ConnOSHA Reports:    Yes  (  )  No (  )       Dated:                 Copy Available &  Reviewed:  Yes (  ) No (  ) 
State Fire Marshall’s Report:    Yes (  )  No (  )                      Copy Available &  Reviewed:  Yes (  ) No (  ) 
Outstanding Deficiencies From Prior Reports:   Yes (  ) No (  )  
 
Follow - Up Visit By DPW Safety Staff Needed:        Yes (  )  No (  ) 
Give Reason For Recommending Follow-up Visit:_____________________________________________  
________________________________________________________________________ 
 
Comments:__________________________________________________________________________________________________________________________
________________________________________ 
______________________________________________________________________________________            
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Attachment 3C-12 Leasing Inventory 
The following list illustrates the fields used in the Leasing Inventory spreadsheet. 
 

1.  MUNICIPALITY 
2.  ADDRESS 
3.  TOWN # 
4.  TENANT AGENCY 
5.  AGENCY # 
6.  TYPE OF SPACE 
7.  CONTACT PERSON 

 LESSOR DATA 
 8. NAME 
 9. ADDRESS 
 10. TELEPHONE 
 11. FEDERAL # 

12.  NET USABLE AREA 
13.  ANNUAL BASE RENT 
14.  ANNUAL TENANT IMPROVEMENT 

RENT 
15.  ANNUAL ADDITIONAL RENT 
16.  TOTAL MONTHLY RENT 
17.  $ PER SQ. FOOT 
18.  RENEWAL OPTION DATA 

 19. EFFECTIVE DATE 
 20. EXPIRATION DATE 
 21. ADVANCE NOTICE DATE 
 22. # OF YEARS 
 23. RENEWAL RATE-$PER SQ. FT. 
 24. # OF PKG. SPACES PROVIDED 

25.  PURCHASE OPTION 
26.  TAX ESCALATION CLAUSE (% 

INCLUDED OVER BASE YEAR) 
 

 LESSOR SERVICES INCLUDED 
 27. JA=JANITORIAL 
 28. EV=ELEVATOR 
 29. PA=OFFSTREET PARKING 
 30. SE=SECURITY SERVICE 

31.  OTHER TERMS AND CONDIDITONS 
32.  COMMENT $ 
33.  AGENT 
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Attachment 3C-13 List of Leases of State Owned Properties 

LESSEE LOCATION RATE DATE 
    
Gateway Counseling 
Service, Inc. 

Entire property at  
86 Middlesex Ave. 
Chester 
 

 10-1-97 - 9-30-2002 
 
 

Town of Cheshire 2.4 acres at 
Sandbank Road 
Cheshire 
 

 8-23-98 - 8-22-2003 
 
 

Colchester Emergency 
Communications, Inc 

154 sq.ft. ground floor 
space at 
Colchester State        
Police Barracks 
Old Hartford Rd. 
Colchester 
 

 10-1-81 - 9-30-86 
 
(automatic renewal) 
 
 

City of Danbury 1.864 acres at  
Lake Avenue Extension 
Danbury  

 9-1-80 - 8-31-2080 
 
 
 

Quinnebaug Valley 
Emergency Communi- 
cations, Inc. 

One 2nd floor room at 
Danielson State Police 
Barracks, Wescott 
Road, Danielson 
 

 1-1-80 - 12-31-85 
 
(automatic renewal) 
 

The East Lyme 
Historical Society Inc. 

Both buildings and land 
(Thomas Lee House 
and Little Boston 
School House at the  
Conn. Correctional 
Institution , Niantic 
 

 3-1-73 - 
(automatic renewal) 
 
 

The Town of East 
Lyme 
 

Land at the  
Connecticut 
Correctional Institution, 
Niantic 
 

 12-1-71 - 11-30-2001 

American National  
Red Cross 

4.1245 acres at 
209 Farmington Ave. 
Farmington    
 

 1-1-72 - 12-31-2034 
 
 

    
New England  
Adolescent Treatment 
Center, Inc. 

Entire building + .45 
acre of land at 
18 Thames St. 
Groton 
 

 12-1-97 - 11-30-2002 
 
 
 

Anteon, Inc 
                                         

14,212 sq.ft. in Boys' 
Dorm at 
Mystic Educational Ctr. 
Groton 
 

 4-1-01 - 3-31-2006 
            + 
5-year renewal 
 

Sprint Spectrum. 
Limited Partnership 

Mystic Educational 
Center 
Groton - top of smoke -
stack 

 5-19-2002 -  5-18-2007 
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Cellco Partnership Mystic Educational 

Center, Groton – 351 
sq.ft. – Portion of the 
penthouse & Rm. 
307,308,309 in Admin. 
Bldg. 
 

 7-15-99 – 7-14-2009 

The Horace Bushnell 
Memorial Hall Corp.  
 

Entire parking lots at 
10 Clinton St., Trinity 
St. & 165 Capitol Ave. 
Hartford (after office 
hours) 
 

 7-1-91  
(DPW to review each May) 
 

    
The Horace Bushnell 
Memorial Hall Corp. 
 

87 spaces at 
60 Washington Street 
garage Hartford   
 

 8-1-99 – 7-31-2002 

The Horace Bushnell 
Memorial Hall Corp. 
 

233 sq.ft. turning area 
Corner of Capitol 
Avenue and Clinton 
Street, Hartford 
 

 3-30-01 - 3-29-2051 

City of Hartford Forest Street lot 
Hartford (75 spaces) 
 

 9-15-97 - monthly 

Martin Media 410 Capitol Avenue 
Hartford 
 

 10-14-98 – 10-13-2003 

Chung U. Chon Steve’s Deli 
25 Sigourney Street 
Hartford 
 

 5-15-89 - 5-17-99 
plus 2, 5-year renewals 

SNET 25 Sigourney Street 
Hartford 
1,676 sq.ft  
 

 7-1-86 - 6-30-06 
renew:  10 5-year options 
terminate: end of 10th and 
15th year 
 

Charter Oak Terrace/  
Rice Heights Health 
Center, Inc. 

21 Grand Street   
Hartford  

 7-19-95 - 7-18-2005 
 
 
 

Yale University High Meadows 
825 Hartford Turnpike 
Hamden 
 

 8-1-2001 – 7-31-2003 
plus 1 additional 2-year 
terms 

Central Naugatuck  
Valley HELP, Inc.  

Litchfield Correctional 
Center, 7 North Street 

 7-1-99 - 6-30-2000 
plus auto.4 (1-year) 
options 
 

Town of Manchester 
 
 

Manchester 
Community College 
Manchester 
(bandshell) 
 
 

 1-1-77- 12-31-2016 
 

Hockanum Industries, 
Inc. 
 

Mansfield Training 
School, 2 greenhouses, 
Mansfield 

 7-10-92 - 7-9-2002 
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City of Meriden  
  
                                         
 

Lewis Avenue 
Meriden 

 2-20-87 - 2-19-2007 
 

Sprint Spectrum 
Limited Partnership 
 

1 Undercliff Road 
Meriden - roof at 
Gibson Building 
 

 5-19-97 - 5-18-2002  + 
 (5 year renewal) 
 

    
HEC, Inc. 
24 Prime Parkway 
Natick, MA 
 

Connecticut Valley 
Hospital, Middletown 
(1.09 acres) 

 2-15-01 - 3-15-2031 

City of Middletown Connecticut Valley 
Hospital, Eddy Home, 
Middletown 
 

 12-4-01 - 12-3-06 

City of Middletown  
  
 
 

Connecticut Valley 
Hospital, Shepherd 
Home, Middletown 

  9-8-97 - 9-7-2002 

City of Middletown 
  
                
 

Connecticut Valley 
Hospital, Riverbank lot 
(1/4 acre), Middletown 

 6-1-83 – indefinite 
 
 
 
 
 

The Connecticut  
State Employees  
Credit Union, Inc.    
 

Connecticut Valley 
Hospital, Old Police 
Station, Middletown 
 

 ---- 

Region II Mental  
Health Board, Inc.  
 

Connecticut Valley 
Hospital, Middletown 

 7-1-99 - 6-30-2002 
 
 

Wesleyan University  
  
                      

Long Lane School 
Middletown 
(17.75 acres)             

 5-15-86 - 5-14-2006 
 
 
 

Mullane Nurseries.   
 
  

Conn. Valley Hospital 
Middletown 
 

 10-2-99 - 10-1-2001   

Garde Arts Center, Inc. 
 

70 Huntington Street 
New London 
94 parking spaces 
 

 8-1-2002 - 7-31-2007 
 +  (5 year renewal) 
 
 

North Central CT  
Regional Mental  
Health Board, Inc.   
 

Cedarcrest Regional 
Hospital – Cottage 34 
26 Dogwood Circle 
Newington 
 

 7-1-97 – 6-30-2002 
(automatically renew for 5 
years) 
 

  
 

  

Anthony Pirraglia 
(Tuscan Oven Rest.)  
        ( lease assignment   

Parcel of land 
Norwalk 
from D. Paschalidis) 

 01-01-94 - 12-20-97 
 
 
 

Town of Newtown 
  
 

The Canaan House 
Fairfield Hills  
Newtown 

 9-1-00 -  monthly 
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Merryhill Child Day 
Care Center, Inc. 

Staff House 40  7-1-99 – 6-30-2004 
 

    
    
Thames River Comm.  
Services, Inc. 
(Martin House, Inc.) 

Uncas-on-Thames 
Norwich 
(4.05 acres ) 

 0-90 - 8-9-2030 
 
 
 

    
United Way of 
Connecticut, Inc. 

Uncas-on-Thames 
Portion of  Campbell 
Building, Norwich 
 

 7-1-99 - 6-30-2004 
plus 5 year renewal 
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Attachment 3C-14 Lessor Insurance Certificate Chart 
Data is entered and maintained by Facility Management Leasing unit for each month of the calendar year. 
 
MONTH   LESSOR NAME     AGENCY/TOWN                      INS. CERT EXP. 
               
JANUARY:   Osrock Corporation     DCF, Stamford    1-20-03 
    Fletcher-Thompson     Judicial, Bridgeport   1-1-03 
    St. Luke’s Comm. Services.      DMHAS, Stamford   1-1-03 
    330 Main St LLC/Sedona    Education, Danbury                  1-1-03 
    Fairfield Ave. Ind. Park       Judicial, Bridgeport    1-1-03 
    RGL 2275 LLC                  Public Defender, Rocky Hill            1-14-03    
       
FEBRUARY:   Thomas Wendland     Veterans, Norwich    2-1-03 
     Unified Realty       Judicial Waterford       2-16-03  
     Raymond Ng                  Judicial, Torrington        2-26-03 
 
MARCH:    S. Grammar Off. Complex    Judicial, E. Hartford     3-2-03 
     Boston Hartford LLC        Judicial, Hartford      3-15-02 
     Cornerstone Company      Education, Middletown    3-15-03 
  
APRIL:     Steve Baldwin      Judicial, Wethersfield            4-2-03 
    
MAY:    First South Assoc.   DEP, W. Hartford         5-22-03  
    First South Assoc.   Ch. State Atty., W.Hartford              5-22-03 
                         WH Post Realty LLC        Dept. of Agriculture &                      5-23-03 

      Judicial Marshalls, Hartford     
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Attachment 3C-15 Lease-out Insurance Certificate Expiration Chart 
Data is entered for each month of the calendar year. 
 
MONTH              LESSEE NAME                            INS. CERT. EXPIRATION 
 
JANUARY:    (135) Thames Valley Council for Community Action          1-1-03 
                    (Bldg. #8) 
 
                (200) Community Mental Health of SE CT                   1-1-03 
 
          (120) Hockanum Industries       1-1-03  
 
              (M97) Lamar Advertising Company                            1-1-03 
 
FEBRUARY:   Merryhill Child Care Center                 2-05-03   
  
MARCH:  NONE 
 
APRIL:       (W97) Sprint Spectrum LP (Undercliff)                   4-1-05 
 
             (W97) Sprint Spectrum LP (Mystic)                         4-1-05 
 
             (W97) Sprint Spectrum LP (Wethersfield)                  4-1-05 
    
             (139) Anthony Pirraglia (Tuscan Oven, Norwalk)           4-13-03 
 
             (113) Valley Shore Emergency Communications              4-6-03 
    
             (142) No.Central Reg.Mental Health Board, Newington     4-28-02 
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Attachment 3D - Buildings Owned/Managed by DPW  
 
Buildings owned/managed by DPW grouped in priority order for subsequent phases of full CAFM implementation, 
with pertinent data maintained by the in-house property management unit. 
 
 

DPW FACILITIES MANAGEMENT PROPERTY PORTFOLIO 
Grouped in the required order for the implementation of the DPW CAFM project. Pilot - Group III 

LOCATION TOWN  DPW POP LOC GROSS ACREAGE # OF  Service  

  #  # SQ. FT.  BLDGS Level 

PILOT          

Capitol Ave, 165 
[partial] 

Hartford Owned 19263 1045 5 350,034 7 1 A-2 

Sigourney St., 25 Hartford Owned 21500 1500 250A 467,000 2.39 1 A - 1 

    

GROUP 1    

Capitol Ave, 165 Hartford Owned 19263 1045 5 350,034 7 1 A-2 

Capitol Ave., 410-
474 

Hartford Owned 20359 1306 256B 431,066 7.04 4 A - 1 

Elm St., 79 Hartford Owned 20303 860 15 280,300 1.45 1 A - 1 

Hudson St., 505 Hartford Owned 19064 643 245 155,264 2.73 1 A - 1 

West Main St., 55 Waterbury Owned 62804 280 278 99,691 0.56 1 A - 1 

Woodland St., 61 Hartford Management 
Only 

22616 101  245,000 10.19 2 

TOTAL GROUP 1   1,561,355   

      

TOTAL GROUP 1 
and Pilot 

 5735  2,028,355 31.36 11 
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DPW FACILITIES MANAGEMENT PROPERTY PORTFOLIO 

GROUP 2 

LOCATION TOWN  DPW POP LOC GROSS ACREAGE # OF  Service  

  #  # SQ. FT.  BLDGS Level 

        

GROUP 2        

        

Clinton St., 10 Hartford Owned 20304 132 16 110,399 0.61 1 A - 3 

Franklin Sq., 10 New Britain Owned 39418 160 264 60,648 8.18 1 B - 1 

Mystic Education 
Center 

Mystic Owned 16945 275 212 280,394 122 8 A - 3 

Sherman St., 110 Hartford Owned 22116 85 233 32,170 19.66 1 A - 2 

Trinity St., 18-20 Hartford Owned 19028 235 23 84,637 0.91 1 A - 2 

Trinity St., 30 Hartford Owned 19035 150 12 76,665 0.8 1 A - 2 

Uncas on the 
Thames 

Uncas Owned 47200 675 263 321,268 120 29 A - 3 

 West Main St., 
395 

Waterbury Owned 63400 200 258 28,215 0.838 1 A - 2 

Windsor Ave., 9 Windsor Owned 68736 26 251 19,395 2 1 A - 4 

Wolcott Hill Rd., 
24 

Wethersfield Owned 66912 388 252 115,000 17 1 A - 2 

Wolcott Hill Rd., 
38 

Wethersfield Owned 66928 67 252 36,000  1 A - 2 

Woodland St., 39 Hartford Owned 22112 75 249 32,833 2.53 1 A - 1 

TOTAL GROUP 
2 

   2,468  1,197,624 294.528 47  
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DPW FACILITIES MANAGEMENT PROPERTY PORTFOLIO 

GROUP 3 

LOCATION TOWN  DPW POP LOC GROSS ACREAGE # OF  Service  

  #  # SQ. FT.  BLDGS Level 

GROUP 3        

        

Buckingham St., 
309 

Hartford Owned 19424 16 8 3,708 0.35 1 A - 4 

Buckingham St., 
315 

Hartford Park Gar./land/
Owned 

19204 0 248 150,000  1 A-4 

Main St., 2115, 
goes w/ 300 
Corporate 

Newington Management 
Only 

    1,400  1 E - 4 

Country Club Rd., 
1111 

Middletown Management 
Only 

35857 350 247 105,300 6.36 1 E - 1 

Eastern States 
Expo 

Springfield DECD 80152 0 273 8,500 0.7 1 A - 4 

Farmington Ave., 
92 

Hartford Owned 19184 30 14 80,456 0.4 1 A - 4 

Follybrook Blvd., 
200 

Wethersfield Managed 66560 402 30 154,835 11.6 2 A - 1 

Grand St., 21 Hartford Owned 19500 240 246 56,309 0.74 1 A - 1 

Lafayette St., 870 Bridgeport Park. 
Gar/Owned 

3218 0 253 55,000 2.23 1 A - 4 

Old Hartford Rd., 
15 Troop K 

Colchester Management 
Only 

6160 95 270 18,800 9  E - 2 

Prospect Ave., 990 Hartford Owned 19664 5 1 13,052 5 2 A - 4 

Shuttle Rd., 11 Farmington Management 
Only 

14717 42 269 30,000  1 E - 3 

Undercliff Rd., 1 - 
Altobello 

Meriden Owned 34640 90 274 141,940 65.95 9 A - 3 

TOTAL GROUP 
3 

   1,270  819,300 102.33 23  

      

TOTAL FOR 
ALL 
BUILDINGS 

   9473  4,194,279 428.22 81  

     

 Service Level 
Key 

   

A  = Operating Properties  1  = Class A Office  

 B  = Leased 
Property    

2  = Class B Office  

C  = Inactive 
Properties 

3  = Mixed Use  

D  = Surplus 
Property 

4  = Support Facility  

E  = Other Facilities (Via MOU's) 5  = Maint. Of Facility Plant 

 



State of Connecticut Department of Public Works RFP #04ITZ0047 
 Computer Aided Facility Management (CAFM) System Pilot 

 
 

 
 Attachment 4:  Vendor Validation & Authentication Statement 
 Page 1 of 1 

VENDOR PROPOSAL VALIDATION AND AUTHENTICATION STATEMENT 

Vendor Organization: ____________________________________________________________  

FEIN # _________________ (the “Company”). 

The person responsible for the validation of the Company’s proposal must fully complete and 
sign this statement where indicated and attach it to the Company's response to the RFP.  By 
doing so, the signer attests, on behalf of the Company, that the given proposal represents: 

1) Full and unconditional acceptance of all requirements set forth in RFP # 04ITZ0047, 
including the Contractor Affidavit Requirement; 

2) Complete and valid information as of the proposal due date; 

3) Product and term offerings that are valid until such date as the State is specifically notified 
otherwise, but not less than one (1) year from the proposal due date; and prices that are 
valid for at least twelve (12) months from the proposal due date; 

4) The Company shall comply with all State requirements regarding proposal contents and 
formats, and; 

5) The Company has read and understands the principles, standards and best practices of the 
State’s Enterprise-Wide Technical Architecture. 

 

Validating Official:  _________________________________________ 

Signature 

 

_________________________________________ 

Printed Name and Title 

By signing this proposal, I confirm that this proposal constitutes a complete, authentic and bona-
fide offer to the State of Connecticut, which the Company is fully prepared to implement as 
described.  The Company official who validated this proposal was authorized to represent the 
Company in that capacity on the date of his/her signature. 

 

Authenticating Official: _________________________________________ 

Signature 

_________________________________________ 

Printed Name and Title 

 

NOTE: Any modifications to this form will subject the Company's proposal to the risk of being 
deemed a "contingent" proposal, thus subject to rejection by the State. 
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CONTRACT COMPLIANCE REGULATIONS AND NOTIFICATION TO VENDORS 
 
Section 32-9e of the Connecticut General Statutes sets forth the State’s Small Business Set-Aside program and 
the percentage of applicable purchases that must be set-aside for certified small businesses.  Twenty-five 
(25%) of the average total value of all contracts let for each of the previous three fiscal years must be set aside. 

The Department of Information Technology is requesting that vendors responding to this RFP set aside a 
portion for a small, minority or women's business enterprise as a supplier of goods, a supplier of services 
and/or as a subcontractor.  Prospective Vendors may obtain a list of firms certified to participate in the Set-
Aside program by contacting the Department of Administrative Services (DAS), 165 Capitol Avenue, 
Hartford, Connecticut 06106, Room G8A, Business Connections/Set-Aside Unit, Telephone (860)-713-5236.  
The DAS web site may be accessed at http://www.das.state.ct.us/Purchase/SetAside/default.asp. 

Bidders may fulfill this obligation through a subcontract for any services related to this contract by utilizing 
small, minority or women-owned businesses as suppliers of goods or services. 

 

NOTE WELL: During the evaluation process, special consideration will be given to those Bidders who 
provide documentation to evidence their utilization of a certified small minority or women’s business 
and/or demonstrate the Bidder’s commitment to, whenever possible, utilize a certified small minority or 
women’s business.  Bidders should identify the certified small minority or women’s business, the goods 
or services the business will supply and the percentage of the overall contract amount that will be set-
aside in the Transmittal Letter, as well as identifying a specific dollar amount in the Cost Proposal.  
Note that no dollar amounts are to appear in the Transmittal Letter ot in the Technical and Business 
Proposal. 
 
 
 
 
 
Additionally, Vendors are to complete the Commission on Human Rights and Opportunities Contract 
Compliance Monitoring Report that appears at the end of this Attachment and submit the completed, signed 
Report (labeled CHRO-4) with the Proposal 
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STATE OF CONNECTICUT 
COMMISSION ON 

HUMAN RIGHTS AND OPPORTUNITIES (CHRO) 
 

            CHRO-4 

 
CONTRACT COMPLIANCE REGULATIONS 

NOTIFICATION TO BIDDERS 
 
The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a-60a of the 
CONN. GEN. STAT.; and, when the awarding agency is the State, Sections 46a-71(d) and 46a-81i(d) of the CONN. GEN. 
STAT. There are Contract Compliance Regulations codified at Section 46a-68j-21 through 43 of the Regulations of 
Connecticut State Agencies which establish a procedure for the awarding of all contracts covered by Sections 4a-60 and 46a-
71(d) of the CONN. GEN. STAT. 
 
According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract subject to the 
Contract Compliance Requirements has an obligation to “aggressively solicit the participation of legitimate minority business 
enterprises as bidders, contractors, subcontractors, and suppliers of materials.”  “Minority business enterprise” is defined in 
Section 4a-60 of the CONN. GEN. STAT. as a business wherein fifty-one percent or more of the capital stock, or assets 
belong to a person or persons: “(1) Who are active in daily affairs of the enterprise; (2) who have the power to direct the 
management and policies of the enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of 
section 32-9n.” Minority groups are defined in section 32-9n of the CONN. GEN. STAT. as “(1) Black Americans... (2) 
Hispanic Americans... (3) persons who have origins in the Iberian Peninsula... (4) Women... (5) Asian Pacific American and 
Pacific Islanders; (6) American Indians...”  A business owned by an individual(s) with a physical disability is also a minority 
business enterprise as provided by Section 32-9e of the CONN. GEN. STAT. The above definitions apply to the contract 
compliance requirements by virtue of Section 46a-68j-21(11) of the Contract Compliance. 
 
The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the contract 
compliance requirements: 

 (A) the bidder’s success in implementing an affirmative action plan; 
 (B) the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to 46a-68-17  

  inclusive, of the Regulations of Connecticut State Agencies; 
 (C) the bidder’s promise to develop and implement a successful affirmative action plan; 

(D)   the bidder’s submission of EEO-1 data indicating that the composition of its workforce is at or near parity when  
  compared to the racial and gender composition of the workforce in the relevant labor market area; and, 
 (E) the bidder’s promise to set aside a portion of the contract for legitimate minority business enterprises. See 

  Section  46a-68j-30(10)(E) of the Contract Compliance Regulations. 
             ________ 

INSTRUCTIONS AND OTHER INFORMATION 
 

The following BIDDER CONTRACT COMPLIANCE MONITORING REPORT  
must be completed in full, signed, and included with the Proposal submitted in response to this RFP. 

The contract awarding agency and the Commission on Human Rights and Opportunities will use the information contained thereon to determine the 
bidder’s compliance to Sections 4a-60 and 4a-60a CONN. GEN. STAT., and Sections 46a-68j-23 of the Regulations of Connecticut State Agencies 
regarding equal employment opportunity, and the bidder’s “good faith efforts” to include minority business enterprises as subcontractors and 
suppliers for the work of the contract. 
 
1) Definition of Small Contractor 
Section 32-9e CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same management and control 
and has maintained its principal place of business in Connecticut for a one year period immediately prior to its application for certification under 
this section, had gross revenues not exceeding ten million dollars in the most recently completed fiscal year, and at least fifty-one percent of the 
ownership of which is held by a person or persons who are active in the daily affairs of the company, and have the power to direct the management 
and policies of the company, except that a non-profit corporation shall be construed to be a small contractor if such nonprofit corporation meets the 
requirements of subparagraphs (A) and  (B) of subdivision 32-9e CONN. GEN. STAT. 



State of Connecticut Department of Public Works RFP #04ITZ0047 
 Computer Aided Facility Management (CAFM) System Pilot 

ATTACHMENT 5 

 
Attachment 5:  CHRO 

Page 3 of 6 
091504 Version 3 

 
CONTRACT COMPLIANCE 
REGULATIONS (CHRO) 
Page 2 of 4 

STATE OF CONNECTICUT 
COMMISSION ON 

HUMAN RIGHTS AND OPPORTUNITIES (CHRO) 
 

            CHRO-4 

2) Description of Job Categories (as used in Part IV Bidder Employment Information) 
 
Officials, Managers and Supervisors - Occupations requiring 
administrative personnel who set broad policies, exercise over-all 
responsibility for execution of these policies, and direct individual 
departments or special phases of a firm’s operations. Includes 
officials, executives, middle management, plant managers, 
department managers, and superintendents, salaried forepersons who 
are members of management, purchasing agents and buyers, and 
kindred workers. 
Professionals - Occupations requiring either college graduation or 
experience of such kind and amount as to provide a comparable 
background. Includes: accountants and auditors, airplane pilots and 
navigators, architects, artists, chemists, designers, dietitians, editors, 
engineers, lawyers, librarians, mathematicians, natural scientists, 
personnel and labor relations workers, physical scientists, 
physicians, social scientists, teachers, kindred workers. 
Technicians - Occupations requiring a combination of basic 
scientific knowledge and manual skill which can be obtained 
through about 2 years of post high school education, such as is 
offered in technical institutes and junior colleges, or through 
equivalent on-the-job training. Includes: draftspersons, engineering 
aides, junior engineers, mathematical aides, nurses, photographers, 
radio operators, scientific assistants, surveyors, technical illustrators, 
technicians (medical, dental, electronic, physical sciences), and 
kindred workers. 
Sales Workers - Occupations engaging wholly or primarily in direct 
selling. Includes: advertising agents and sales persons, insurance 
agents and brokers, real estate agents and brokers, stock and bond 
salespersons, demonstrators, sales people and sales clerks, and 
kindred workers. 
Office and Clerical Workers - Includes all clerical type work 
regardless of level of difficulty, where the activities are 
predominantly non-manual though some manual work not directly 
involved with altering or transporting the products is included. 
Includes: bookkeepers, cashiers, collectors (bills and accounts), 
messengers and office workers, office machine and computer 
operators, shipping and receiving clerks, stenographers, typists and 
secretaries, telegraph and telephone operators, and kindred workers. 

 
Skilled Workers - Manual workers of relatively high skill level 
having a thorough and comprehensive knowledge of the processes in 
their work. They exercise considerable independent  judgment and 
usually receive an extensive period of training. Includes: building 
trades hourly paid forepersons and leadpersons who are not 
members of management, mechanics and repair people, skilled 
machining occupations, compositors and typesetters, electricians, 
engravers, job setters (metal), motion picture projectionists, pattern 
and model makers, stationary engineers, tailors, and kindred 
workers. 
Semi-Skilled Workers - Workers who operate machine or 
processing equipment or perform other factory type duties of 
intermediate skill level which can be mastered in a few weeks and 
require only limited training. 
Unskilled Workers - Workers in manual occupations which 
generally require no special training. Perform elementary duties that 
may be learned in a few days and require application of little or no 
independent judgment. Includes: garage laborers, car washers and 
greasers, gardeners (except farm) and grounds keepers, longshore 
persons and stevedores, wood cutters and choppers, laborers 
performing lifting, digging, mixing, loading, and pulling operations, 
and kindred workers. 
Service Workers - Workers in both protective and non-protective 
service occupations. Includes: attendants (hospital and other 
institution, professional, and personal service), barbers, cleaning 
workers, cooks (except house-hold), counter and fountain workers, 
fire fighters, police officers and detectives, security workers and 
doorkeepers, stewards, janitors, porters, food servers and kindred 
workers. 
Apprentices - Persons employed in a program including work 
training and related instruction to learn a trade or craft which is 
traditionally considered an apprenticeship, regardless of whether the 
program is registered with a state or federal agency. 
Trainees - Persons engaged in a formal training for craft worker 
when not trained under an apprenticeship program. Includes: 
operatives, laborer and service occupations. Also includes persons 
engaged in formal training for official, managerial, professional, 
technical, sales, office, and clerical occupations. 

3)  Definition of Racial and Ethnic Terms (as used in Part IV Bidder Employment Information) 
 
White (not of Hispanic Origin) - All persons having origins in 
any of the original peoples of Europe, North Africa, or the 
Middle East. 
Black (not of Hispanic Origin) - All persons having origins in 
any of the Black racial groups of Africa. 
Hispanic All persons of Mexican, Puerto Rican, Cuban, Central 
or South American, or other Spanish culture or origin, regardless 
of race. 

 
Asian or Pacific Islander All persons having origins in any of 
the original peoples of the Far East, Southeast Asia, Indian 
subcontinent or Pacific Islands. Includes China, India, Japan, 
Korea, Philippine Islands, & Samoa. 
American Indian or Alaskan Native All persons having origins 
in any of the original peoples of North America, and who 
maintain cultural identification through tribal affiliation or 
community recognition. 
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          CHRO-4 

 
BIDDER CONTRACT COMPLIANCE MONITORING REPORT 

 
PART I - Bidder Information 
 
Company Name 
Street Address 
City & State 
Chief Executive 

Bidder Federal Employer 
Identification Number (FEIN) 
 or 
Social Security Number (SSN) 

Major Business Activity 
 (brief description) 

Bidder Identification 
(response optional/definitions on page 1) 
-Is bidder a small contractor?  Yes      No 

Bidder Parent Company (if any) -Is bidder a minority business enterprise?  Yes      No 
    If Yes, check ownership category 
      Black  Hispanic   Asian American 

Other Locations in CT (if any) 
 
 

      American Indian/Alaskan Native   Iberian Peninsula 
      Individual(s) with a Physical Disability   Female  
-Is bidder certified as above by the State of CT (DAS)?      Yes  No 

 
PART II - Bidder Non-Discrimination Policies & Procedures 
 
1. Does your company have a written Equal Employment Opportunity 

statement posted on company bulletin boards?  Yes      No 
7. Do all of your company contracts and purchase orders contain non-

discrimination statements as required by Sections 4a-60 & 4a-60a of 
the Conn. Gen. Stat.?  Yes      No 

2. Does your company have a written sexual harassment in the 
workplace policy posted on company bulletin boards? 

   Yes      No 

8. Do you, upon request, provide reasonable accommodation to 
employees or applicants for employment who have physical or 
mental disability?  Yes      No 

3. Do you notify all recruitment sources in writing of your company 
non-discrimination employment policy?  Yes      No 

9. Does your company have a mandatory retirement age for all 
employees?   Yes      No 

4. Do your company advertisements contain a written statement that 
you are an Equal Opportunity Employer?  Yes      No 

10. If your company has 50 or more employees, have you provided at 
least two (2) hours of sexual harassment training to all of your 
supervisors?   Yes      No      NA 

5. Do you notify the CT State Employment Service of all employment 
openings with your company?  Yes      No 

11. If your company has apprenticeship programs, do they meet the equal 
opportunity requirements of the apprenticeship standards of the CT 
Dept. of Labor?  Yes      No      NA 

6. Does your company have a collective bargaining agreement with 
workers?  Yes      No 

12. Does your company have a written affirmative action plan? 
    Yes      No 

 6a. If yes, do the collective bargaining agreements contain non-
discrimination clauses covering all workers  Yes      No 

13. Is there a person in your company who is responsible for Equal 
Employment Opportunity?  Yes      No 

 6b. Have you notified each union, in writing, of your commitments 
under the non-discrimination requirements of contracts with the 
State of CT?  Yes      No 

 If yes, provide name and phone number. 

 
PART III - Bidder Subcontracting Practices 
 
1. Will the work of this contract include subcontractors or suppliers?   Yes      No 
 1a. If yes, list all the subcontractors and suppliers and report if they are a small contractor and/or a minority business enterprise (as defined on 

page 1).  Attach additional sheets if necessary. 
 
 
 
 
 
 1b. Will the work of this contract require additional subcontractors or suppliers other than those identified in 1a. above?   Yes      No 
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PART IV - Bidder Employment Information 
 

JOB CATEGORY OVERALL 
TOTALS 

WHITE 
(NOT OF HISPANIC 

ORIGIN) 

BLACK 
(NOT OF HISPANIC 

ORIGIN) 

HISPANIC ASIAN / PACIFIC 
ISLANDER 

AMERICAN INDIAN 
OR 

ALASKAN NATIVE 

  Male Female Male Female Male Female Male Female Male Female 

Officials/Managers      

Professionals      

Technicians      

Sales Workers      

Office/Clerical      

Craft Workers (Skilled)      

Laborers (Unskilled)      

Service Workers      

TOTALS ABOVE      

Total One Year Ago      

FORMAL ON-THE-JOB TRAINEES  (ENTER FIGURES FOR THE SAME CATEGORIES AS ARE SHOWN ABOVE)

Apprentices      

Trainees      
According to the above employment report, is the composition of your workforce at or near parity when compared with the racial and gender 
composition of the workforce in the relevant labor market area?   Yes      No 
 

PART V - Bidder Hiring and Recruitment Practices 
 
1. Which of the following recruitment sources are used by 
you? (Check yes or no, and report percentage used) 

2. Check ( ) any of the 
requirements listed below that 
you use as a hiring qualification.

3. Describe below any other practices or actions 
that you take which show that you hire, train, and 
promote employees without discrimination. 

 
 
SOURCE 

 
 

YES 

 
 

NO 

% of applicants 
provided by 

source 

 
 

( ) 

  

State Employment Service     Work Experience  
Private Employment 
Agencies 

    Ability to Speak or 
Write English 

 

Schools and Colleges     Written Tests  
Newspaper Advertisement     High School Diploma  
Walk Ins     College Degree  
Present Employees     Union Membership  
Minority/Community 
Organizations 

    Personal 
Recommendation 

 

Labor Organizations     Height or Weight  
Others (please identify)     Car Ownership  
     Arrest Record  
     Wage Garnishment  
Certification (Read this form and check your statements on it CAREFULLY before signing).  I certify that the statements made by me on this BIDDER CONTRACT 
COMPLIANCE MONITORING REPORT are complete and true to the best of my knowledge and belief, and are made in good faith.  I understand that if I knowingly 
make any misstatement of facts, I am subject to be declared in non-compliance with Section 4a-60, 4a-60a, and related sections of the CONN. GEN. STAT. 
Signature Title Date Signed Telephone 
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ATTACHMENT 6 

INFORMATION PROCESSING SYSTEMS AGREEMENT 

 

The State’s preferred Information Processing Systems Agreement is included in this Attachment to this 
RFP.  It represents a contract that the State believes is equitable to both the State and the selected 
contractor. 

The State reserves the right to incorporate into this Agreement any and/or all terms and conditions that 
may be deemed to be fair or beneficial to the State.  The State further will not waive, modify or entertain 
modifications to Sections 29-37 of this Attachment as currently written in this RFP. 

If the contract negotiations cannot be successfully concluded, the State may, at its sole discretion, 
proceed to withdraw the offer and offer a contract to another competing firm, or follow any other course 
of action that it deems necessary or advisable to provide for the carrying out of its statutory 
responsibilities. 
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This Information Processing Systems Agreement hereinafter referred to as the "Agreement" or 
"contract" is made by and between the State of Connecticut, acting by its Department of Information 
Technology/Contracts & Purchasing Division, hereinafter referred to as the "State," located at 101 East 
River Drive East Hartford, CT 06108, and ______________________________, hereinafter referred to 
as the "Contractor," having its principal place of business at _________________________.    The terms 
and conditions of this Agreement are contained in the following sections: 

SECTION TITLE PAGE 

1. TERM OF AGREEMENT.............................................................................................3 
2. DEFINITIONS...............................................................................................................3 
3. ACQUIRING DELIVERABLES ..................................................................................4 
4. PROJECT ADMINISTRATOR.....................................................................................6 
5. CHANGE ORDERS ......................................................................................................7 
6. DELIVERY, INSTALLATION & DEINSTALLATION.............................................7 
7. DELIVERABLE EVALUATION & ACCEPTANCE..................................................8 
8. PAYMENTS & CREDITS ............................................................................................8 
9. SOFTWARE MAINTENANCE & SUPPORT ...........................................................10 
10. HARDWARE MAINTENANCE & SUPPORT..........................................................11 
11. SYSTEM RELIABILITY............................................................................................11 
12. SYSTEM WARRANTIES...........................................................................................12 
13. OTHER WARRANTIES .............................................................................................13 
14. PATENT, COPYRIGHT, LICENSE & PROPRIETARY RIGHTS ...........................14 
15. CONFIDENTIALITY; NONDISCLOSURE ..............................................................15 
16. DELIVERABLE REPLACEMENTS & UPGRADES................................................15 
17. RISK OF LOSS & INSURANCE................................................................................16 
18. DELIVERABLE ALTERATIONS..............................................................................16 
19. LIMITATION OF LIABILITY ...................................................................................17 
20. FORCE MAJEURE .....................................................................................................17 
21. SOURCE CODE ESCROW ........................................................................................17 
22. REMEDIES AND LIQUIDATED DAMAGES..........................................................18 
23. TERMINATION OF AGREEMENT ..........................................................................21 
24. TERMINATION OF PURCHASE ORDERS .............................................................22 
25. GENERAL PROVISIONS ..........................................................................................22 
26. ORDER OF PRECEDENCE .......................................................................................24 
27. YEAR 2000 AND OTHER DATE COMPLIANCE ...................................................25 
28. COMMUNICATIONS ................................................................................................25 
29. NONDISCRIMINATION AND AFFIRMATIVE ACTION PROVISIONS .............25 
30. NONDISCRIMINATION PROVISIONS REGARDING SEXUAL 
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31. EXECUTIVE ORDER NO. THREE...........................................................................28 
32. EXECUTIVE ORDER NO. SIXTEEN .......................................................................28 
33. EXECUTIVE ORDER NO. SEVENTEEN.................................................................28 
34. REPORTS TO THE AUDITORS OF PUBLIC ACCOUNTS....................................29 
35. GENERAL STATUTES SECTION 1-218..................................................................29 
36. GENERAL STATUTES SECTION 4d-44..................................................................29 
37. WORKERS' COMPENSATION .................................................................................30 
38. ENTIRETY OF AGREEMENT ..................................................................................30 
39. SIGNATURE PAGE OF AGREEMENT....................................................................31 
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Inconsideration of the mutual promises and covenants contained in this agreement, and for other good 
and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the parties 
hereto do hereby agree as follows: 

1. TERM OF AGREEMENT 

This Agreement shall become effective upon its approval as to form by the Office of the Attorney 
General of the State of Connecticut and shall continue until terminated in accordance with the 
provisions of Section 23. TERMINATION OF AGREEMENT. 

 

Notwithstanding any provision or language in this contract to the contrary, the Commissioner may 
terminate this contract whenever he/she determines in his/her sole discretion that such termination is in 
the best interests of the State.  Any such termination shall be effected by delivery to the Contractor of a 
written notice of termination.  The notice of termination shall be sent by registered mail to the 
Contractor address furnished to the State for purposes of correspondence or by hand delivery.  Upon 
receipt of such notice, the Contractor shall both immediately discontinue all services affected (unless the 
notice directs otherwise) and deliver to the State all data, drawings, specifications, reports, estimates, 
summaries, and such other information and materials as may have been accumulated by the Contractor 
in performing his duties under this contract, whether completed or in progress.  All such documents, 
information, and materials shall become the property of the State.  In the event of such termination, the 
Contractor shall be entitled to reasonable compensation as determined by the Commissioner of the 
Department of Information Technology, however, no compensation for lost profits shall be allowed. 
 

2. DEFINITIONS 

a) “Contracting Agency” as used herein, shall mean the Department of Information Technology. 

b) "Department" as used herein, shall mean the Department of Public Works. 

c)  “RFP” as used herein, shall mean the Request For Proposal # 04ITZ0047, issued by the State on 
September 23, 2004, concerning the Computer Aided Facility Information System.   

d) “System” as used herein, shall mean Contractor furnished or otherwise supplied hardware, 
software and documentation that collectively and in an integrated fashion fulfill the business and 
technical requirements of the RFP and, as may be further defined pursuant to this Agreement. 

e) "Deliverable" as used herein, shall mean any product, whether hardware, software, 
documentation, license, information or otherwise, or any service, whether development, integration, 
administrative, maintenance, operations, support, or otherwise, or any warranty, that is an element of the 
Contractor’s overall approach and solution to the requirements of the RFP, whether produced by the 
Contractor or by a third party as a supplier or subcontractor to the Contractor, that is agreed to be 
provided to the State by the Contractor pursuant to this Agreement.   

f)  “Project Implementation Summary” as used herein, which is attached to this Agreement, shall 
mean that document which itemizes milestones, phases, stages, and Deliverables by date of completion, 
including where checkpoints are to be taken to assure the Department that the provision of Deliverables 
is proceeding according to schedule. 

g) “Project Implementation Schedule” as used herein, which is attached to this Agreement, shall 
mean that document which itemizes agreed invoice amounts by date, as specified in the Project 
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Implementation Summary, Purchase Orders or Change Orders, subject to State acceptance of associated 
Deliverables.  

h) "Product Schedule" as used herein, which is attached to this Agreement, shall mean that 
document which establishes the component or unit pricing, and price schedules and terms as applicable, 
for every Deliverable available pursuant to this Agreement. 

i) "Alterations" as used herein, shall mean modifications made by the State or the Department to 
any Deliverable thereby making such Deliverable non-conformant with Contractor design and/or 
operation specifications.  

j) "Improvements" as used herein, shall mean Contractor changes made to Deliverables from time 
to time either to provide additional functions for Department use or to correct errors and other 
performance deficiencies noted by a Department and reported to Contractor.     

k) "Purchase Order" as used herein, shall mean a document issued by the State's Contracts & 
Purchasing Division on behalf of the Department for one or more Products or Deliverables in 
accordance with the terms and conditions of this Agreement.   

l) “Licensed Software” as used herein, shall mean computer program(s) acquired from Contractor 
under an agreement whereby the State acquires the right to use the product but does NOT acquire the 
licensor's: (1) title to the product nor, (2) liability for payment of any tax levied upon the product, nor 
(3) liability for payment of any liability/casualty premium for the product. 

m) "Designated PU" as used herein, shall mean any Processor Unit (PU) or attached processor (AP) 
complex, including associated peripheral units, specified in the Attachment.  The Attachment may 
designate more than one PU for either different Sites or Site(s) with multiple interconnected PU's. 

n) "Site" as used herein, shall mean a location of a computer system or systems consisting of one 
processing unit (PU) or multiple interconnected processing units. 

o) "Specifications" as used herein, shall mean the Contractor's published technical and non-
technical detailed descriptions of a Deliverable's capabilities and/or intended use. 

p)  “POP” (Primary Operation Period) as used herein, shall mean the days and hours of normal 
system operations and availability, which is to be 24 hours a day, 7 days a week, 365 days a year.  

q) “PPM” (Prime Period Maintenance) as used herein, shall mean maintenance services and/or 
technical support performed between 8:00 AM and 5:00 PM Monday through Friday, exclusive of 
published State holidays.  Maintenance services and/or technical support performed during any other 
time is hereinafter referred to as “Non-PPM” (Non-Prime Period Maintenance).  

r) “Warranty Period” as used herein, shall mean the twelve (12) months following acceptance by 
the Department of the System after successful completion of all Site Acceptance Tests. 

2. ACQUIRING DELIVERABLES 

a) Subject to the terms and conditions of this Agreement, Contractor shall sell, transfer, convey 
and/or license to the Department any duly ordered Deliverable. Such Deliverables shall be available in 
the Product Schedule and listed in Purchase Orders issued by a Department.  Purchase Orders shall 
contain, at minimum, the following related information: 

1) Delivery Site and Department Contact Person 

2) Identity of this Agreement by Reference Number  

3) Contractor Contact Person and Contact Information 
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4) For hardware and software Deliverables 

a. Installation PU and Operating System 
b. Product Number, Description and Quantity 
c. Applicable rate, license term, and quantity extensions 
d. Applicable installation and other one-time charge rate(s) 
e. Applicable maintenance and support provisions and rate(s)  
f. Applicable product maintenance and support zone & surcharge rate(s) 

5) For services 

a. Description of service 
b. Quantity of hours or days to be purchased, by service level classification 
c. Applicable Project Implementation and Quality Assurance Plans 

6) Implementation Summary, if applicable 

7) Current Product Schedule, if applicable 

8) Invoice Schedule, if applicable 

9) Total Cost 

10) Valid authorization from Contracts and Purchasing Division 

b) Any Purchase Order which has been accepted by the Contractor, shall be attached to, and subject 
to the terms and conditions of, this Agreement and shall remain attached until such time as the Purchase 
Order obligations are fulfilled or until State acceptance of full performance of all requirements 
contained therein, or extended or terminated sooner under the terms of this Agreement. During the 
period of attachment, the Purchase Order shall be known as an "Attachment" and shall hereinafter be 
referred to as such. 

c) Contractor may supplement the Product Schedule at any time to make additional products, 
services and related terms available to the State, provided that the effective date of each supplement is 
stated thereon.  Any supplement must be transmitted to the State with a cover letter documenting formal 
approval of the supplement by a Contractor representative then legally empowered to so act.  

d) Notwithstanding any other provision of this Agreement, no material change may be made to the 
list of Products on the Product Schedule that alters the nature or scope of the Products or their intended 
use.  Any change in the Products listed in the Product Schedule is conditioned upon the new products 
being of a similar nature and having a similar use as the defined Products.  An update of the Products or 
the addition of Products that are related to or serve similar functions as the Products is permissible only 
with the prior approval of the State.  Upon State receipt of ninety (90) calendar days' prior written 
notice, Contractor may update the Deliverable Price Schedule pricing by amending the Product 
Schedule effective July 1 of any State of Connecticut fiscal year, provided: (1) the Product Schedule 
amendment is transmitted and approved in the same manner as described for supplements in Subsection 
3.c., (2) no software license, or Deliverable maintenance or service rate is increased within the first year 
of any Deliverable acceptance, and (3) any such price increase shall not exceed the lesser of five percent 
(5%) or the Consumer Price Index in any State of Connecticut fiscal year.  In no case shall any such 
increase exceed Contractor's published prices then applicable to local governments and other States.  
State shall provide Contractor written acknowledgement, for Contractor’s records, of such received 
amendment. 
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e) Deliverables ordered prior to the effective date of any Product Schedule pricing increase shall 
enjoy protection from rate increase during their initial terms. 

f) Contractor shall provide State with a discount on any Product Schedule pricing according to 
Contractor's discount policy in effect when a Purchase Order is placed or according to the discount 
shown on the Product Schedule, whichever is greater. 

g) The Department is authorized to use any Licensed Software to develop and/or enhance said 
Department’s systems, only in the pursuit of its own business interests, on any designated PU specified 
in a Purchase Order and for no other purpose.  Any such Licensed Software shall be nonexclusive and 
nontransferable.  The Department agrees that it shall use its best efforts to prohibit any Licensed 
Software Deliverable use in a manner, whether directly or indirectly, which would enable the 
Department's users to use the Licensed Software on any other PU. 

h) Notwithstanding the foregoing restrictions on use, the Department may use the Licensed 
Software Deliverable on another PU or Site in the following circumstances:  

1) If the Department determines that a designated PU or Site cannot be used because of 
equipment or software inoperability, or initiation of a disaster recovery test or a disaster 
recovery event. 

2) If the Department designated PU is replaced by a Department, said Department may 
designate a successor PU and use the Deliverable on that PU regardless of speed and 
performance.  Prior to such other use, Department shall give Contractor written notice of 
such intended use and such other use shall be subject to Contractor's written consent.  Such 
consent shall not be unreasonably withheld or delayed and shall have no cost or charge to the 
State associated with it. 

3) If the Department designated PU is removed to another location, the Department may move 
any Licensed Software Deliverable and supporting materials to that location which 
physically replaces the original location.  Prior to such moving of any such Deliverable and 
supporting materials, the Department shall give Contractor written notice of such intended 
movement and such movement shall be subject to Contractor's written consent.  Such consent 
shall not be unreasonably withheld or delayed and shall have no cost or charge to the State 
associated with it. 

i) The Department may make a maximum of five (5) copies of each Licensed Software Deliverable 
and a maximum of five (5) copies of the user manuals/documentation and supporting materials for each 
such software Deliverable and shall have no cost or charge to the State associated with the making of 
these copies. The Department shall maintain an accurate record of the location of such copies at all time 
and such record shall be available to Contractor.  All such copies shall be subject to the terms and 
conditions of this Agreement. 

3. PROJECT ADMINISTRATOR 

a) The Department shall designate a Project Administrator, who shall be replaced at the sole 
discretion of the Department.  The Project Administrator shall be the sole authority to act for the 
Department under this Agreement, solely for any Deliverable(s) initially acquired/installed from the 
Contractor and such sole authority shall continue to be in effect until successful completion of the 
Warranty Period.  Whenever the Department is required, by terms of this Agreement to provide written 
notice to the Contractor, such notice must be signed by the Project Administrator or, in that individual's 
absence or inability to act, such notice shall be signed by the Commissioner of the Department. 
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b) The milestones and deliverables that are defined in the Invoice Schedule will be recognized for 
the purposes of payment to the Contractor.  For each of these milestones and all associated deliverables, 
the Suppler will submit an invoice with sufficient detail to justify the charges along with a copy of the 
Department’s “Notice of Acceptance” letter for that milestone and all associated deliverables to the 
Project Administrator. 

c) Any additions to or reductions in the Deliverables and prices for work completed in the 
performance of the Project Implementation Summary must be executed according to the provisions of 
Section 5. CHANGE ORDERS. 

4. CHANGE ORDERS 

a) The Department may at any time, with written notice to Contractor, request changes within the 
general scope of the Project Implementation Schedule.  Such changes shall not be unreasonably denied 
or delayed by Contractor.  Such changes may include modification in the functional requirements and 
processing procedures.  Other changes might involve the correction of system deficiencies after the 
operations phase has begun, or other changes specifically required by new or amended State laws and 
regulations.  Prior to expiration of any Warranty Period, any changes to the Deliverables(s) that are 
required due to System deficiencies or if the System does not fully perform in accordance with this 
Agreement, shall be made by Contractor without charge to the Department or the State.  Any 
investigation that is necessary to determine the source of the problem requiring the change shall be done 
by Contractor at its sole cost and expense. 

b) The written change order request shall be issued by the Department.  As soon as possible after 
Contractor receives a written change order request, but in no event later than fifteen (15) calendar days 
thereafter, the Contractor shall provide the Department with a written statement that the change has no 
price impact on the Contractor or that there is a price impact, in which case the statement shall include a 
description of the price increase or decrease involved in implementing the change.  The cost or credit to 
the Department resulting in a change in the work shall specify the total cost by the number of hours or 
days times the applicable service rate, itemized by each applicable service rate scale, as specified within 
the Product Schedule. 

c) No change order shall become effective, nor shall there be any change in the Project 
Implementation Summary, until Contractor’s receipt of a Purchase Order or Purchase Order Change 
Notice. No employee, officer, or representative of the Department, including the Department Project 
Administrator, or the Contractor shall circumvent the intent of this section. 

5. DELIVERY, INSTALLATION & DEINSTALLATION 

a) Department shall undertake at its own expense to prepare and make available to Contractor the 
site of installation of any hardware Deliverable in accordance with Contractor furnished Specifications.  
If preparation for installation has not been completed, the State shall so notify Contractor as soon as 
possible but no later than ten (10) days prior to the scheduled hardware Deliverable installation date.  If 
the State installation site requirements do not meet Contractor Specifications, the State shall be charged, 
at prices in effect at the time of the State’s order, for any extra work and ancillary materials required to 
complete installation. 

b) Contractor shall provide such pre-installation and post-installation hardware Deliverable 
compatibility system surveys, consultation, reference manuals and onsite operational training as to 
facilitate proper installation and operation of all Deliverables.  Additional Contractor assistance, if 
requested by the State and issued in a Purchase Order, shall be furnished at the State expense at 
Contractor’s published rates. 



STATE OF CONNECTICUT REQUEST FOR PROPOSALS # 04ITZ0047 

ATTACHMENT 6 INFORMATION PROCESSING SYSTEMS AGREEMENT  PAGE 8 of 31 

c) Contractor represents and warrants that it shall complete installation of the System in accordance 
with the Project Implementation Summary. 

d) Department ordered System de-installation, relocation and reinstallation of any System 
previously installed at a Department site or the Department's designated site shall be at Department's 
expense according to Contractor's prices then in effect for such services 

6. DELIVERABLE EVALUATION & ACCEPTANCE  

a) Except as may be stipulated within Section 4. PROJECT ADMINISTRATOR, any Deliverable 
furnished by Contractor under the terms of this Agreement shall be subject to an evaluation and 
acceptance period at the Department installation site.  For a Deliverable installed by Contractor, said 
period shall commence on the Department work day next following written Contractor notification to 
the Department that the Deliverable is installed and ready to undergo evaluation and acceptance testing. 
 The evaluation and acceptance testing is defined as successful execution of the final SAT followed by 
thirty (30) contiguous days of Deliverable performance and Contractor service which satisfies State 
criteria specified in Section 9. SOFTWARE MAINTENANCE & SUPPORT and Section 10. 
HARDWARE MAINTENANCE & SUPPORT.  For a Deliverable installed by Department, said period 
shall commence on the Department workday next following receipt of the Deliverable by Department. 

b) Should any Deliverable fail to be satisfactory as specified in Subsection 7.a. due to 
circumstances beyond Contractor’s control, the evaluation and acceptance period then shall be 
immediately reinitiated or rescheduled at a later date upon mutual agreement between Contractor and 
Department. 

c) Successful completion of the Deliverable evaluation and acceptance period shall be determined 
by Department and verified on State Form SDP-6 "Data Processing Installation/Removal." The license 
shall be effective commencing on the State's SDP-6 "Acceptance Date" which shall be considered to be 
the first workday following the successful Deliverable evaluation and acceptance period.  The 
Department agrees to complete any required Contractor acceptance certificate. 

d) If the Department does not accept any Deliverable within sixty (60) days of installation, due to 
the Deliverable being unsatisfactory as specified in Subsection 7.a., the Department may then release the 
Deliverable to Contractor and be relieved of all financial obligations therefore. 

e) Notwithstanding Subsection 7.c., for any Deliverable under this Agreement, the “Acceptance 
Date” shall mean the first workday following the successful System evaluation and acceptance period. 

7. PAYMENTS & CREDITS 

a) The Department shall pay any charges for Deliverables shown in each Attachment promptly after 
receipt of the Contractor invoice applicable to the calendar month or other period during which 
Contractor has the obligation to provide the Deliverable to the Department (hereinafter referred to as the 
"Due Date").  Any such charges for a partial month or period shall be prorated.  Charges for licenses 
shall apply starting with the relevant Acceptance Date; charges for associated services shall apply 
starting with the relevant dates specified in the pertinent Attachments. 

b) Payment of Contractor charges for any license term or license maintenance and support term 
shall entitle the Department to use the Deliverable, free of any usage charges, at the Department's 
convenience at any time during the applicable term, excluding the time required for maintenance and 
support. 

c) Contractor may assign any license payments (but not any associated service payments), in whole 
or in part, upon prior written notice to the Department and compliance with the requirements of the 
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State's Comptroller's Office concerning such assignments. Notwithstanding any such assignment, 
Contractor agrees that the Department shall quietly have and enjoy use of the Deliverable, free of any 
repossession or any claims by Contractor or its successors and assigns, subject to the terms and 
conditions of this Agreement, provided the Department is not in default hereunder.  No Deliverable 
assignment by Contractor shall relieve Contractor of any obligations under this Agreement without prior 
written Department consent in each such instance. 

d) The Department shall be liable to Contractor for a charge for an item that is not listed on the 
Product Schedule only if the related order has been placed by an authorized State representative. Any 
Contractor time and materials charge shall reflect only reasonable expenditures actually incurred by 
Contractor in rendering Department services at the Deliverable installation site. 

e) Contractor shall furnish separate invoices for each Purchase Order and each license charge, 
maintenance and support charge or other charge shall be included as separate line items on such 
invoices. 

f) When the license term specified in the Attachment is less than perpetual, all charges for 
maintenance and support are included in the periodic license fee. 

g) Where the license term specified in the Attachment is perpetual, charges for maintenance and 
support are as follows: 

1) If the license fee specified in the Attachment is payable in periodic payments, there shall be 
no additional charge for maintenance and support during the period for which such periodic 
payments are payable. 

2) If the license fee specified in the Attachment is payable in one lump sum, there shall be no 
additional charge for maintenance and support during the twelve (12) months following the 
Deliverable Acceptance Date, or during the Warranty Period if applicable. 

3) For the year after the period for which periodic payments are payable, or twelve (12) months 
after the Deliverable Acceptance Date or immediately after the Warranty Period if 
applicable, as the case may be, Contractor shall continue to provide the Department with 
maintenance and support services provided the Department elects to pay Contractor the 
applicable maintenance and support charges then in effect. 

4) For each subsequent year, Contractor's obligation to provide maintenance and support 
services and Department's obligation to pay the maintenance and support charges then in 
effect shall be deemed to be automatically renewed unless cancelled in writing by the State at 
least thirty (30) days prior to such renewal date. 

h) It shall be the responsibility of the Department to pay any charges due hereunder within forty-
five days after the acceptance of the Deliverable or services being rendered, as applicable, after having 
received the Contractor invoice.  

i) Failure by the Department to make payment within the forty-five (45) day period after which 
services have been rendered and an undisputed invoice provided, shall not constitute a default or breach, 
but rather, shall entitle Contractor to receive interest on the undisputed amount outstanding after said 
forty-five (45) days in accordance with State of Connecticut statutes. 

j) Notwithstanding this Section 8., Invoices for Deliverables shall be paid as follows: 

1) The Department shall pay Contractor within forty-five (45) days after Deliverables have been 
accepted by the Department and an invoice in accordance with the Project Implementation 
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Schedule has been received.  Charges for services shall be based upon actual billable time 
incurred for such Deliverables, however, such charges shall not exceed the associated “not-
to-exceed cost” in accordance with the Invoice Schedule. 

2) There shall be a twenty percent (20%) holdback from the monies that are due for each 
Deliverable accepted by the Department. 

3) Upon successful completion of the System evaluation and acceptance period, determined by 
the Department and verified on State Form SDP-6, Department shall pay Contractor one-half 
of the holdback monies. 

4) Upon successful completion of the Warranty Period the remaining one-half of the holdback 
monies will be paid to the Contractor. 

8. SOFTWARE MAINTENANCE & SUPPORT 

a) After acceptance of any software Deliverable by the Department and subject to the terms, 
conditions, and charges set forth in this Agreement, Contractor represents and warrants that maintenance 
and support services for any software Deliverable shall be provided to the Department as follows: 

1) Contractor shall provide such reasonable and competent assistance as necessary to cause the 
Deliverable to perform in accordance with applicable portions of the Specifications 

2) Contractor shall provide Improvements which may be available to Contractor to any 
Deliverable 

3) Contractor shall update any Deliverable, if and as required, to cause it to operate under new 
versions or releases of the operating system(s) specified in the Attachment  

b) Maintenance and support services shall be provided by the Contractor on an annual basis and 
shall automatically renew for successive twelve (12) month periods unless thirty (30) days' prior written 
notice of termination is provided to the Contractor by the Department before the end of the initial term 
or any renewal term of maintenance and support services. 

c) Contractor shall maintain sufficient and competent Deliverable support services staff to satisfy 
the Contractor obligations specified herein for any Deliverable. 

d) Contractor shall have full and free access to any Deliverable to provide required services 
thereon. 

e) If any Licensed Software Deliverable becomes not usable due to the computer manufacturer's 
release and the installation of (1) a new PU operating system or (2) an updated version of the present PU 
operating system or (3) a change to the present PU operating system and the Contractor is unable to 
provide changes to the Deliverable to cause it to operate according to Specifications within thirty (30) 
days of written notification by the Department to Contractor of such failure to operate, any such 
Deliverable so affected shall have its paid maintenance and support period, periodic-payment license 
period or limited term license period extended an additional period of time equal to the period of time 
the Deliverable was not usable.  If, after the expiration of thirty (30) days from the date of said 
notification, the Deliverable remains not usable, then the applicable license may be terminated at the 
option of said Department without further obligation or liability. 

f) Contractor shall respond to the Department's telephone requests for technical support relative to 
any installed software Deliverable within four (4) hours of such requests. Failure to provide reasonable 
and competent telephone assistance, in the State's sole determination, within the four (4) hour period 
shall entitle Department to either credit or reimbursement against current charges payable to the 
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Contractor, for a non-perpetual license in the amount of ten percent (10%) of the Contractor's current 
license fee for each succeeding four (4) hour period that said reasonable and competent assistance is not 
provided by Contractor.  For a perpetual license, the amount shall be 1/6 times the related annual 
maintenance and support charge, or two (2) times the related monthly maintenance and support charge, 
as the case may be, whether payable or not by a Department, for each succeeding four (4) hour period 
that said reasonable and competent assistance is not provided by Contractor. 

9. HARDWARE MAINTENANCE & SUPPORT 

a) Department shall be responsible for site work external to, but required for, hardware Deliverable 
installation and for Contractor maintenance time and material costs of hardware Deliverable repairs 
necessitated by Department misuse or negligence. 

b) Contractor shall not be responsible for the consequences of any hardware Deliverable repairs, 
adjustments, or modifications performed by any person not representing Contractor, however, this 
provision does not preclude Contractor granting approval for such performance by persons not 
representing the Contractor. 

c) Contractor shall maintain sufficient installed hardware Deliverable support services staff, 
replacement hardware Deliverable and ancillary equipment to satisfy the preventive and remedial 
maintenance requirements and Section 11. SYSTEM RELIABILITY. 

d) Contractor shall have full and free access to any hardware Deliverable to provide required 
service thereon.  Contractor shall maintain an on-site hardware Deliverable log to contain brief 
descriptions of Department reported problems and the associated remedial or scheduled preventive 
maintenance services performed on any installed hardware Deliverable. 

e) Preventive maintenance shall be provided at a time mutually agreeable to Department and 
Contractor, and may be charged to Department at Non-PPM service rates unless scheduled during a 
PPM period.  Preventive maintenance shall conform to the hardware Deliverable manufacturer’s 
recommended schedules and procedures, and may be performed concurrently with remedial 
maintenance. 

f) Contractor shall arrive at the System site within four (4) hours upon receipt of Department 
request for PPM.  Unless other arrangements are agreed to by Department, should the Contractor 
representative arrive at the System site one (1) hour or more before the end of a PPM period, remedial 
Maintenance shall be then completed, or continued for a grace period of up to one (1) hour beyond the 
PPM period without charging the State for Non-PPM service.  At the expiration of the grace period, the 
State shall have the option to either complete such Maintenance at current Non-PPM rates or schedule 
Maintenance resumption at the beginning of the next daily PPM period. 

g) At Department’s option, any Contractor PPM service may be extended to cover any Non-PPM 
period by the State’s ordering and paying for such additional Maintenance coverage period(s) according 
to the Product Schedule’s provisions for: (1) On-Call (unscheduled) hourly rate Non-PPM, and/or, (2) 
scheduled Non-PPM surcharge(s).  The omission on the Product Schedule of Maintenance Charges for 
said extended periods of maintenance indicates that such additional maintenance coverage is not offered 
by the Contractor. 

10. SYSTEM RELIABILITY 

a) The reliability, at any point in time, of the System shall be determined by the System's 
operational capability for productive Department use as configured and installed within the agreed 
operating environment.  Continued acceptability of such System performance reliability shall be based 
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on the Department's experienced rate of recoverable and non-recoverable System operating errors or 
failures that preclude productive Department use of the System according to the agreed requirements 
and Contractor operating specifications. 

b) The required reliability (Computed % Reliability) for the System during any calendar month is 
ninety-nine percent and one-half percent (99.5%) uptime availability for aforesaid productive 
Department use, computed as follows: 

     (Available-Time-per-Month) - (Downtime-per-Month) 
Computed % Reliability =   ------------------------------------------------------------------- 
        (Available-Time-per-Month) 

 with Available-Time-per-Month equated to 24 hours times the number of days in the month, 
which shall be deemed to correspond to POP during each calendar month and Downtime-per-Month 
equated to those hours of Available-Time-per-Month during which the Department or any specific site is 
precluded from aforesaid productive System use. 

 EXAMPLE: 

   Given: Available-Time-per-Month was 720 hours. 

  Downtime-per-Month was 3.60 hours. 

 

       (720 – 3.60) 
Then: Computed % Reliability =  -------------------- =   99.5% 
             720 

 

c) A given instance of System downtime shall start after receipt by the Contractor of a bona fide 
Department service request to remedy any operational System deviation, error, or failure condition(s), 
and end with documented proof by Contractor to the Department that such System status has been fully 
restored to the applicable agreed operational specifications and made ready for productive Department 
use.  However, the calculated time period of such an instance of System downtime shall exclude the 
following periods:  

1) Any nonproductive System use time caused by the Department or the Department's 
authorized third party 

2) Any time during which the Department fails to make the System available for Contractor's 
remedial service 

11. SYSTEM WARRANTIES 

a) Contractor represents and warrants that the System shall conform to the terms and conditions of 
this Agreement and Contractor’s proposal, and be free from defects in material and workmanship upon 
acceptance of the System by the Department and for a minimum period of the Warranty Period.  
Additionally, during the Warranty Period, Contractor shall modify, adjust, repair and/or replace such 
Deliverable(s), at no charge to Department, as necessary to maintain ongoing System reliability 
according to Section 11. SYSTEM RELIABILITY. 

b) If the ongoing performance of Contractor maintenance and support of the System or if the 
System does not conform to Section 11. SYSTEM RELIABILITY, the Department shall give Contractor 
written notice of performance deficiencies.  Contractor shall then have not more than a thirty (30) 
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calendar day period to correct the applicable Deliverable deficiency and restore the functioning of the 
Deliverable and System to a level of operation that meets or exceeds the requirements of this 
Agreement. If during the Warranty Period such Deliverable or System performance, or service level, 
continues to fail to meet these specifications, then the Contractor shall be in material default of this 
Agreement. 

c) In addition to as may otherwise be provided in this Agreement, any material default by the 
Contractor during the Warranty Period, the State may, by written notice to Contractor signed by the 
Project Administrator, terminate this Agreement.  In event of such termination, the Contractor shall 
reimburse Department of all monies paid by Department to Contractor under this Agreement.  

12. OTHER WARRANTIES 

a) Contractor hereby warrants its ownership and/or marketing rights to the software license 
Deliverables.  Unless stated otherwise in an Attachment, Contractor hereby warrants that a software 
Deliverable installed by Contractor, or installed by the Department in accordance with Contractor's 
instructions, shall function according to the Specifications on the Acceptance Date for such Deliverable, 
and that Contractor shall modify and/or replace such Deliverable as necessary to maintain ongoing 
reliability according to Section 9. SOFTWARE MAINTENANCE & SUPPORT. This latter warranty 
shall not apply to any software Deliverable deficiency caused by maintenance by a person other than the 
Contractor or its representative. 

b) If the ongoing performance of the software Deliverable does not conform to Section 9. 
SOFTWARE MAINTENANCE & SUPPORT provisions of this Agreement, the Department shall give 
Contractor written notice of performance deficiencies.  Contractor shall then have not more than a ten 
(10) calendar day cumulative cure period per twelve (12) month period to correct such deficiencies.  If 
the cumulative number of days in a twelve (12) month period is exceeded, and said performance 
continues to be in nonconformance with said Section 9., the Contractor shall be in material default of 
this Agreement and the State at its option may thereupon: 

1) In addition to the options listed below, if during the Warranty Period, terminate this 
Agreement in accordance with Subsection 12.c. 

2) Request Contractor to replace said Deliverable at Contractor's expense with a functional 
Deliverable or competent service. 

3) Terminate the Deliverable license or service without Department penalty, further obligation 
or financial liability.  In the event of such termination, the Department shall be entitled to a 
refund of monies paid to the Contractor according to the following schedule: 

a. Termination of a lump-sum payment perpetual license:  

Period that terminated Deliverable license has been in effect with Acceptance Date in: 

   1st - 12th month:  100% of license fee paid to be refunded 
   13th - 24th month:  75% of license fee paid to be refunded 
   25th - 36th month:  50% of license fee paid to be refunded 
   37th month and over: 25% of license fee paid to be refunded 
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b. Termination of associated services or a periodic payment license or a lump-sum payment 
non-perpetual license:  

All fees paid by the Department to the Contractor applicable to the period following 
default shall be refunded to the Department. 

c) The Contractor neither excludes nor modifies the implied warranties of merchantability and 
fitness for a particular purpose concerning the Deliverables offered under the terms and conditions of 
this Agreement. 

13. PATENT, COPYRIGHT, LICENSE & PROPRIETARY RIGHTS 

a) Contractor hereby grants the Department, at no additional cost, rights to copy and use any 
patented, copyrighted, licensed or proprietary software Deliverable solely in the pursuit of its own 
business interests.  The Department shall promptly affix to any such copy a reproduction of the patent, 
copyright, license or proprietary rights information notice affixed to the original Deliverable.  The 
Department shall maintain the confidentiality of any such Licensed Software Deliverable consistent with 
its privileged nature, and shall not divulge the Deliverable or make it available to any third party, except 
as may be noted elsewhere in this Agreement.  This obligation survives termination of this Agreement. 

b) Contractor agrees to indemnify, hold harmless and defend the State and any Department from 
and against any patent, copyright, license or proprietary rights infringement claim or proceeding 
pertaining to Department use of any software Deliverable, except where the Department modifies or 
adapts said Deliverable without Contractor consent.  Contractor agrees to satisfy any final award arising 
from any said claim or proceeding.  The State or the Department agrees to give Contractor prompt 
written notice of any impending said claim or proceeding, and agrees to Contractor's right to conduct 
any defense thereof. 

c) In the event any software Deliverable becomes the actual or prospective subject of any said 
claim or proceeding, Contractor may, at its discretion:  

1) Modify the Deliverable or substitute another equally suitable Deliverable (providing such 
alternative does not degrade the Department's Deliverable dependent performance capability) 

2) Obtain for said Department the right to continued Deliverable use 

3) If Deliverable use is prevented by injunction, take back the Deliverable and credit the 
Department for any charges unearned as a result of enjoined use as follows: 

a. Where the license specified in the applicable Attachment is less than perpetual, 
Contractor shall promptly refund the Department the amount of the fees paid to the 
Contractor for the portion of the applicable term found to be infringing.  

b. Where the license specified in the applicable Attachment is perpetual:  

(1) Periodic Payment License: Contractor shall promptly refund the Department the 
amount of the fees paid to the Contractor for the portion of the applicable term found 
to be infringing. 

(2) Lump-Sum Payment License: Contractor shall promptly refund the Department any 
Deliverable maintenance and support charges paid by the Department to the 
Contractor applicable to the infringement period plus a sum computed as follows: 

Period that infringing Deliverable license has been in effect with Acceptance Date in: 

   1st - 12th month:  100% of license fee paid 
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   13th - 24th month:  75% of license fee paid 
   25th - 36th month:  50% of license fee paid 
   37th month and over: 25% of license fee paid 

d) Contractor shall have no liability for any infringement claim or proceeding based on the 
Department's use of a Deliverable for which it was neither designed nor intended and Contractor has 
provided written notification to said Department of such inappropriate use. 

14. CONFIDENTIALITY; NONDISCLOSURE  

a) All material and information provided to the Contractor by the State or acquired by the 
Contractor in performance of the Contract whether verbal, written, recorded magnetic media, cards or 
otherwise shall be regarded as confidential information and all necessary steps shall be taken by the 
Contractor to safeguard the confidentiality of such material or information in conformance with federal 
and state statutes and regulations.  The Contractor agrees that it is prohibited from releasing any and all 
information provided by the Department or providers or any information generated by the Contractor 
without the prior express written consent of the Department. 

b) The Department shall exercise at least the same degree of care to safeguard any Licensed 
Software Deliverable as the Department does its own property of a similar nature and shall take 
reasonable steps to assure that neither the Licensed Software Deliverable nor any part thereof received 
by Department under this Agreement shall be disclosed for other than its own business interests.  Such 
prohibition on disclosures shall not apply to disclosures by the Department to its employees or its 
representatives, provided such disclosures are reasonably necessary to Department’s use of the 
Deliverable, and provided further that Department shall take all reasonable steps to insure that the 
Deliverable is not disclosed by such parties in contravention of this Agreement.  

c) The Department shall use any Licensed Software Deliverable only in the pursuit of its own 
business interests.  The State shall not sell, lease, license or otherwise transfer with or without 
consideration, any such Deliverable to any third party (other than those non-designated third parties that 
have need to know and agree to abide by the terms of this Section 15.) or permit any third party to 
reproduce or copy or otherwise use such Deliverable.  The State will not create derivative works, 
translate, reverse engineer or decompile the Licensed Software Deliverable, in whole or in part, nor 
create or attempt to create, by reverse engineering or disassembling of the design, algorithms or other 
proprietary trade secrets of the Deliverable software. 

d) Contractor hereby agrees that: 

1) All Department information exposed or made available to Contractor or its representatives is 
to be considered confidential and handled as such. 

2) Any such Department information is not to be removed, altered, or disclosed to others in 
whole or in part by Contractor and its representatives. 

3) All Department security procedures shall be adhered to by Contractor and its representatives. 

e) It is expressly understood and agreed that the obligations of this Section 15 shall survive the 
termination of this Agreement. 

15. DELIVERABLE REPLACEMENTS & UPGRADES 

a) The State may order replacement of any Deliverable license with any other Deliverable license 
then available to the State.  Contractor shall provide the State with a discount or credit according to 
Contractor’s policy then in effect or according to the credit shown below, whichever is greater: 
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1) Replacement Deliverable that was provided by the Contractor under a lump sum payment 
perpetual license  

Period license of replaced Deliverable has been in effect starting with Acceptance Date: 

1st - 12th month:  75% of license fee paid shall be credited toward fee for 
Replacement Deliverable 

13th - 24th month:  50% of license fee paid shall be credited toward fee for 
Replacement Deliverable 

25th - 36th month:  25% of license fee paid shall be credited toward fee for 
Replacement Deliverable 

37th month and over: No credit toward fee for Replacement Deliverable 

2) Replaced Deliverable that was provided by the Contractor under a periodic payment license: 

License fee payments for a replaced Deliverable shall terminate on the Acceptance Date of 
the replacement Deliverable. 

3) Replaced Deliverable that was provided by the Contractor under a lump-sum payment non-
perpetual license: 

There shall be a prorated adjustment of the license fee payment for a replaced Deliverable as 
of the Acceptance Date of the replacement Deliverable. 

b) The license fee for any replacement Deliverable applies commencing on the Acceptance Date of 
such Deliverable. 

c) Contractor shall keep current any installed Deliverable that it has supplied throughout its license 
term by delivering, at no cost or expense to a Department, the most current release of said Deliverable to 
the Department, provided that said Department has paid or will pay the most recent applicable annual 
maintenance charges. 

16. RISK OF LOSS & INSURANCE 

a) The Department shall not be liable to Contractor for any risk of Deliverable loss or damage 
while Deliverable is in transit to or from a Department installation site, or while in a Department's 
possession, except when such loss or damage is due directly to Department gross negligence. 

b) In the event Contractor employees or agents enter premises occupied by or under control of a 
Department in the performance of their responsibilities, Contractor shall indemnify and hold said 
Department harmless from and defend it against any loss, cost, damage, expense or liability by reason of 
tangible property damage or personal injury, of any nature or any kind, caused by the performance or act 
of commission or omission of said employees or agents.  Without limiting the foregoing, Contractor 
shall maintain public liability and property damage insurance within reasonable limits covering the 
obligations contained herein, and shall maintain proper workers' compensation insurance in accordance 
with Section 37. WORKERS' COMPENSATION. 

17. DELIVERABLE ALTERATIONS 

a) Alterations of any hardware Deliverable may be made only with the prior written consent of 
Contractor and/or manufacturer.  Such consent shall not be unreasonably withheld or delayed and shall 
be provided without cost to customer or Department. 
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b) If any Deliverable Alteration interferes with the normal and satisfactory operation or 
maintenance and support of any Deliverable or increases substantially the costs of maintenance and 
support thereof or creates a safety hazard, the Department shall, upon receipt of written notice from 
Contractor, promptly restore the Deliverable to its pre-altered condition. 

c) Any Alteration of a Licensed Software Deliverable by the Department without prior written 
consent of Contractor shall void the obligations of Contractor under Section 9. SOFTWARE 
MAINTENANCE & SUPPORT for the Deliverable.  Contractor shall indicate in any prior written 
consent, which parts of the Deliverable being altered will continue to be subject to Section 9. 
SOFTWARE MAINTENANCE & SUPPORT and which will not.  The State understands and agrees 
that Contractor may develop and market a new or substantially different product that either uses or 
performs all or part of the functions performed by an installed Deliverable or System.  Nothing 
contained in this Agreement gives the State any rights, with respect to such new or different product, not 
granted to other product users. 

18. LIMITATION OF LIABILITY 

a) In no event shall either party be liable for special, indirect or consequential damages except as 
may otherwise be provided for in this Agreement. 

b) Contractor shall indemnify, defend and hold harmless the Department and the State from and 
against all:  

1) Actions, suits, claims, investigations or legal or administrative or arbitration proceedings 
pending or threatened, whether at law or in equity in any forum (collectively, “Claims”) 
arising, directly or indirectly, in connection with this Agreement including, but not limited 
to, acts of commission or omission, (collectively, the “Acts”) by the Contractor or any of its 
members, directors, officers, shareholders, representatives, agents, servants, consultants, 
employees or any other person or entity with whom the Contractor is in privity of oral or 
written contract (collectively, “Contractor Parties”) 

2) Liabilities arising, directly or indirectly, in connection with this Agreement, out of the 
Contractor’s or Contractor Parties’ Acts concerning its or their duties and obligations as set 
forth in this Agreement 

3) Damages, losses, costs and expenses, including but not limited to, attorneys’ and other 
professionals’ fees, that may arise out of such Claims and/or liabilities for bodily injury 
and/or property damage 

19. FORCE MAJEURE 

 Neither party shall be responsible for delays or failures in its obligations herein due to any cause 
beyond its reasonable control.  Such causes shall include, but not be limited to, strikes, lockouts, riot, 
sabotage, rebellion, insurrection, acts of war or the public enemy, unavailable raw materials, 
telecommunication or power failure, fire, flood, earthquake, epidemics, natural disasters, and acts of 
God. 

20. SOURCE CODE ESCROW 

a) Contractor agrees to store their own intellectual property, at the expense of the Department, 
during the term of this Agreement at a third party site, as set forth in the pricing provided by the 
supplier, a copy of the most current source code, and any documentation and written instructions 
required to interpret said source code, for all Licensed Software Deliverables.  Said third party site, 
source code, documentation and instructions will be affirmed to the Department in writing by Contractor 
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within fourteen (14) days of a request of the Department. Contractor shall immediately arrange for the 
surrender of such source code, documentation and instructions to Department: 

1) If Contractor becomes insolvent or commits any act of bankruptcy or makes a general 
assignment for the benefit of creditors; 

OR 

2) If Contractor or its successors or assignees discontinues support of the Deliverables for any 
reason.  

b) Contractor shall arrange so that the Department shall have the right at any time to contact the so 
identified third party and shall also arrange so the Department's audit personnel shall have full and free 
access to examine any such source code, documentation and written instructions for the purposes of 
ascertaining the existence of the source code and related documentation and instructions and for the 
verification of the continued validity of the instructions from the Contractor to the third party to release 
the source code, documentation and instructions to the Department under the circumstances specified in 
this section. 

c) In no event shall a Department use the source code, documentation and written instructions for 
purposes other than satisfying Department needs.  Title to any source code released to the State in 
compliance with this Section 21. shall remain with Contractor and the State shall continue to treat the 
released materials as valuable and proprietary trade secret information of Contractor in accordance with 
the terms of this Agreement, which terms shall expressly survive the termination or expiration of this 
Agreement.  The State agrees that any released source code shall be used solely for the business 
purposes of Department and shall not be disclosed to any third party pursuant to this Agreement. 

21. REMEDIES AND LIQUIDATED DAMAGES 

21.1. Understanding and Expectations 

The Contractor agrees and understands that the Department or the State may pursue contractual 
remedies for both programmatic and financial noncompliance. The Department, at its discretion, may 
impose or pursue one or more remedies for each item of noncompliance and will determine sanctions on 
a case-by-case basis. The Department’s pursuit or non-pursuit of a tailored administrative remedy shall 
not constitute a waiver of any other remedy that the Department may have at law or equity.  The 
remedies described in this Section are directed to the Contractor’s timely and responsive performance of 
the Deliverables.  

21.2. Administrative Remedies 

a) Contractor responsibility for improvement: The Department expects the Contractor’s 
performance to continuously meet or exceed performance criteria over the term of this Agreement. 
Accordingly, Contractor shall be responsible for ensuring that performance for a particular activity or 
result that fails to meet the requirements of the Project Implementation Summary or this Agreement 
must improve within thirty (30) days of written notice from the Department regarding the deficiency. 

b) Notification and interim response:  If the Department identifies areas of Contractor performance 
that fail to meet performance expectations, standards, or schedules, but which, in the determination of 
the Department, do not result in a material delay in the implementation or operation of the System, the 
Department will notify Contractor of such deficiency or exception.  Contractor shall within three (3) 
business days of receipt of written notice of such a non-material deficiency, provide the Department 
Project Manager a written response that 
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1) Explains the reasons for the deficiency, the Contractor’s plan to address or cure the 
deficiency, and the date and time by which the deficiency will be cured, or  

2) If Contractor disagrees with the Department’s findings, its reasons for disagreeing with the 
Department’s findings. Contractor’s proposed cure of a non-material deficiency is subject to 
the approval of the Department. Contractor’s repeated commission of non-material 
deficiencies or repeated failure to resolve any such deficiencies may be regarded by the 
Department as a material deficiency and entitle the Department to pursue any other remedy 
provided in this Agreement or any other appropriate remedy the Department may have at law 
or equity.  

c) Corrective Action Plan: the Department may require the Contractor to submit to the Department 
a detailed written plan (the “Corrective Action Plan”) to correct or resolve the deficiency. The 
Corrective Action Plan must provide a detailed explanation of the reasons for the cited deficiency, the 
Contractor’s assessment or diagnosis of the cause, and a specific proposal to cure or resolve the 
deficiency. The Corrective Action Plan must be submitted within ten (10) business days following the 
request for the plan by the Department and is subject to approval by the Department, which approval 
shall not unreasonably be withheld. Notwithstanding the submission and acceptance of a Corrective 
Action Plan, Contractor remains responsible for achieving all oral and written performance criteria. The 
acceptance of a Corrective Action Plan under this Section shall not excuse prior substandard 
performance, relieve Contractor of its duty to comply with performance standards, or prohibit the 
Department from assessing additional remedies or pursuing other approaches to correct substandard 
performance. 

d) Additional remedies:  the Department at its own discretion may impose one or more of the 
following remedies for each item of noncompliance or sub-standard performance and will determine the 
scope and schedule of the remedy on a case-by-case basis. Both Parties agree that a state or federal 
statute, rule, regulation or guideline will prevail over the provisions of this Section unless the statute, 
rule, regulation, or guidelines can be read together with this Section to give effect to both. 

1) Corrective Action Plans  

2) Additional, more detailed, financial, programmatic and/or ad hoc reporting by the Contractor, 
at no cost to the Department, to address performance issues 

3) Pass-through of a proportional share of federal disallowances and sanctions/penalties imposed 
on the State and resulting from the Contractor’s performance or non-performance under this 
Agreement 

4) Assess liquidated damages pursuant to Section 22.3., below, and deduct such damages against 
Contractor payments as set-off 

The Department will formally notify the Contractor of the imposition of an administrative remedy 
in accordance with paragraph (b) of this Section. Contractor is required to file a written response to such 
notification in accordance with paragraph (b) of this Section. 

e) Review of administrative remedies:  Contractor may request a review of the imposition of the 
foregoing remedies. Contractor must make the request for review in within ten (10) business days of 
receipt of written notification of the imposition of a remedy by the Department. 

21.3. Liquidated Damages 
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The liquidated damages prescribed in this section are not intended to be in the nature of a penalty, but 
are intended to be reasonable estimates of the State’s projected financial loss and damage resulting from 
the Contractor’s nonperformance, including financial loss as a result of project delays. Accordingly, in 
the event Contractor fails to perform in accordance with this Agreement, the State may assess liquidated 
damages as provided in this Section.  

a) Failure to Provide Deliverables:  In the event the Contractor fails to provide Deliverables in 
accordance with the Project Implementation Summary, the State may assess a liquidated damage of 
$1,000 each business day of such failure. Liquidated damages assessed pursuant to this paragraph shall 
not exceed five percent (5%) of all amounts then currently payable to Contractor, or $5,000, whichever 
is greater  

b) Failure to Return to Normal Operating Condition:  In the event the System is not in normal 
operating condition for reasons other than those constituting Force Majeure, or the introduction of a 
software virus, and Contractor fails to return the System to normal operating condition, or activate 
interim manual operations as per the business and technical requirements, within four (4) hours 
following notification, the Department may assess a liquidated damage of $1,000 per hour beyond the 
four (4) hours that the System is not in normal operating condition. If the inoperability of the System is 
caused by the introduction of a software virus, the damages specified in paragraph (c) of this section 
shall apply.  Liquidated damages assessed pursuant to this paragraph shall not, for any given event 
where the System is not in normal operating condition, exceed 100% of all amounts then currently 
payable to Contractor, or $60,000, whichever is greater 

c) Introduction of Software Virus:  In the event Contractor introduces any software virus into the 
System or any other Department or state or federal agency system, the Department may assess a 
liquidated damage of $5,000 per incident.  Should the software virus cause system downtime, failure to 
return the system to normal operating condition within four (4) hours will result in liquidated damages 
of $5,000 per hour beyond the initial four hours.  Should a software virus introduced by the Contractor 
cause any other State system downtime, this shall be considered a separate incident and liquidated 
damages will be assessed at a rate of $5,000 per hour of downtime for each State system.  Contractor 
shall additionally bear the cost of all claims, judgments, legal fees, and associated costs due to 
Contractor negligence, misconduct, security breach or any other cause hereunder that is directly 
attributable to the Contractor.  Liquidated damages assessed pursuant to this paragraph shall not, for 
each event or incident, exceed 100% of all amounts then currently payable to Contractor, or $300,000, 
whichever is greater 

d) Contractor’s Responsibility for Substandard Performance:  The Contractor shall be responsible 
for ensuring that performance for a particular activity or result that falls below the Project 
Implementation Summary, or this Agreement, must improve within thirty (30) days of the first 
assessment of liquidated damages for that activity or result.  In the event the Contractor’s performance 
continues to be unacceptable following the assessment of a liquidated damage and implementation of a 
Corrective Action Plan, the Department may in its discretion impose a lump sum liquidated damage of 
$10,000 for each month that the Contractor’s performance fails to improve. This remedy shall be a 
separate remedy above and beyond any other remedies the Department may have at law or equity, 
including Termination. 

e) Right to Terminate on Failure to Cure:  If the Contractor fails to cure any noncompliance or 
nonperformance related to an assessment of liquidated damages, within five (5) POP days, the State may 
terminate this Agreement pursuant to the Termination sections, herein 

f) Contractor responsibility for associated costs:  
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1) If the State terminates this Agreement pursuant to this Section, Contractor shall be 
responsible to the State for all costs incurred by the State that are reasonably attributable to 
the Contractor’s non-compliance or substandard performance, including costs to replace the 
Contractor and procure related products and services 

2) Contractor shall bear the cost of all claims, judgments, legal fees, and associated costs due to 
negligence, misconduct, security breach or any other cause that is directly attributable to the 
Contractor’s performance under this Agreement 

g) Cap on damages: Damages imposed pursuant to this Agreement shall not in the aggregate exceed 
100% of the Total Project Cost of this Agreement 

h) Method of Payment:  The State may elect to assess a liquidated damage directly to the 
Contractor, or it may deduct amounts assessed as liquidated damages as set-off against payments then 
due to the Contractor or which become due at any time thereafter 

22. TERMINATION OF AGREEMENT 

This Section 23. TERMINATION OF AGREEMENT shall become effective upon approval of this 
Agreement and shall survive until successful completion of the Warranty Period.  During the time this 
Section 23. remains in force, this Agreement shall be subject to termination according to the following 
and as otherwise provided in this Agreement: 

a) Mutual Agreement 

This Agreement may be terminated by mutual agreement, in writing, of the parties.  The 
effective date of such termination and the responsibilities of the parties shall be set forth as a part 
of that Agreement. 

b) Default by the Contractor 

The State may, by written notice to Contractor, signed by the Project Administrator, terminate 
the Contractor’s right to proceed under this Agreement if the Contractor: 

1) Materially fails to perform the services within the time specified or any extension thereof; or 

2) So fails to make progress as to materially endanger performance specified in this Agreement 
in accordance with its terms; or 

3) Otherwise fails to perform any other material provisions of this Agreement; provided, 
however, that in such event the State, through the Project Administrator, shall give the 
Contractor at least thirty (30) days’ prior written notice 

Termination for default at the option of the State shall be effective thirty (30) days after receipt 
of such notice, unless the Contractor corrects said failure(s) within thirty (30) days after receipt 
by the Contractor of such written notice.  In the event of such Agreement termination, the 
Contractor shall reimburse Department of all monies paid by Department to Contractor under 
this Agreement and Contractor shall be liable to compensate the Department for any additional 
costs reasonably incurred by the Department in obtaining such services; provided that the failure 
to perform under this Agreement which results in termination pursuant to this Subsection 22.b. 
arises out of cause or causes other than those described in Section 20. FORCE MAJEURE. 

c) Termination by the Project Administrator 

The Project Administrator, by sixty (60) days’ prior written notice to the Contractor, may 
terminate performance of work under this Agreement, in whole or in part, when it is in the best 
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interest of the Department to do so.  In the event of such termination, the Contractor will be 
compensated by Department for work performed prior to such termination date and for all 
reasonable costs to which the Contractor has, out of necessity, obligated itself as a result of this 
Agreement. 

23. TERMINATION OF PURCHASE ORDERS 

In addition to as otherwise may be provided in this Agreement, the Department may terminate early and 
without penalty, and without default on the part of the Contractor, any license or associated service on 
any Attachment by releasing Contractor from further responsibility to provide the Deliverable, under the 
following conditions: 

a) Termination in the Interest of Department 

Upon thirty (30) days’ prior written notice to Contractor, a Department may terminate any 
service and/or applicable Purchase Order(s), in whole or in part, when it is in the best interest of 
the Department to do so. In the event such termination pertains to associated service, the 
Contractor will be compensated for all work performed prior to and including such termination 
date. 

b) Lack of Continued Funding 

Upon ninety (90) days' written notice to Contractor, a Department may terminate any 
Deliverable license or associated service as of the first day of the period for which sufficient 
funds to meet its obligations under this Agreement are not appropriated or allocated.  The 
Department shall pay any Deliverable charges due prior to the non-funded period.  If the 
necessary funding becomes available within ninety (90) days of such termination, Department 
and Contractor agree to resume said license or associated service, upon such funding becoming 
available, under the terms applicable to such license or associated service just prior to 
termination, unless such resumption is mutually declined. 

Upon the termination of any such Deliverable license, the license and all other rights granted hereunder 
to the Department shall immediately cease, and said Department shall immediately upon receipt of 
written request from Contractor: 

a) Return the Deliverable to Contractor; and 

b) Purge all copies of the Deliverable or any portion thereof from all PU's and from any computer 
storage medium or device on which the Department has placed Deliverable. 

24. GENERAL PROVISIONS 

a) Section headings and document titles used in this Agreement are included for convenience only 
and shall not be used in any substantive interpretation of this Agreement. 

b) If any term or condition of this Agreement is decided by a proper authority to be invalid, the 
remaining provisions of the Agreement shall be unimpaired and the invalid provision shall be replaced 
by a provision which, being valid, comes closest to the intention underlying the invalid provision. 

c) The terms of all Deliverable(s), maintenance service rates/pricing, and associated offerings in 
this Agreement are equivalent to or better than those for comparable Contractor offerings to any other 
state or local government customer under like terms and conditions.  If during the life of this Agreement 
Contractor provides more favorable terms for said offerings to another such customer, this Agreement 
shall thereupon be deemed amended to provide same to the State. 
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d) The failure at any time by either party to this Agreement to require performance by the other 
party of any provision hereof shall not affect in any way the full right to require such performance at any 
time thereafter.  The waiver by either party of a breach of any such provision shall not constitute a 
waiver of the provision itself, unless such a waiver is expressed in writing and signed by a duly 
authorized representative of the waiving party. 

e) In any case where the consent or approval of either party is required to be obtained under this 
Agreement, such consent or approval shall not be unreasonably withheld or delayed.  No such consent 
or approval shall be valid unless in writing and signed by a duly authorized representative of that party. 
Such consent or approval shall apply only to the given instance, and shall not be deemed to be a consent 
to, or approval of, any subsequent like act or inaction by either party. 

f) This Agreement shall be deemed to have been made in the State of Connecticut and shall be 
governed in all respects by the laws of said State without giving effects to its conflicts of laws 
provisions. 

g) The Department agrees not to remove or destroy any proprietary markings or proprietary legends 
placed upon or contained within any Deliverable. 

h) Except as may be otherwise provided for in this Agreement, the Department shall not assign, 
mortgage, alter, relocate or give up possession of any lease Deliverable or Licensed Software 
Deliverable without the prior written consent of Contractor.   

i) If the Department desires to obtain a version of the Licensed Software Deliverable that operates 
under an operating system not specified in the Attachment, Contractor shall provide said Department 
with the appropriate version of the Deliverable, if available, on a 60-day trial basis without additional 
charge, provided a Department has paid all applicable maintenance and support charges then due.  At 
the end of the 60-day trial period, a Department must elect one of the following three options:     

1) Department may retain and continue to use the old version of the Deliverable and return the 
new version to Contractor and continue to pay the applicable license fee and maintenance 
and support charge for the old version;  

OR 

2) Department may retain and use the new version of the Deliverable and return the old version 
to Contractor, provided that any difference in the applicable license fee and   maintenance 
and support charge for the new version and such fee and charge for the old version is paid or 
refunded to the appropriate party; 

OR 

3) Department may retain and use both versions of the Deliverable, provided Department pays 
Contractor the applicable license fees and maintenance and support charges for both versions 
of the Deliverable. 

j) Contractor covenants and agrees that it will not, without prior written consent from the State, 
make any reference to the Department or the State in any of Contractor's advertising or news releases. 

k) Any Deliverable developed under this Agreement shall be the sole property of the State and the 
State shall have sole proprietary rights thereto.  Contractor acknowledges and agrees that any program, 
process, equipment, proprietary know-how or other proprietary information or technology (and all 
associated documentation) that is produced or is the result of Contractor’s performance of any work 
under this Agreement shall be owned solely by the State upon creation and Contractor shall have no 
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rights in such property and Contractor agrees to execute any and all documents or to take any actions 
which may be necessary to fully effectuate the terms and conditions of this Section. 

l) Notwithstanding the foregoing, the State grants Contractor rights to use, sell, distribute and 
incorporate within Contractors Deliverable base any and all programs, processes, proprietary know-how 
and other proprietary information or technology (and all associated documentation) that Contractor 
produces or that is the direct result of Contractor’s performance of any work under this Agreement.  
Such rights will result in a royalty payment to the State in the amount of 40% of charges attributable to 
the sale of such portion of programs, processes, proprietary know-how and other proprietary information 
or technology (and all associated documentation) excepting therefrom any sale between Contractor and 
any Local, State, Federal Government, including agency or political subdivision thereof to which no 
charge will apply. This royalty payment will cease on the five-year anniversary date of this Agreement. 
Contractor will submit to the State an annual report itemizing such charges, if any, and accompanying 
the report with a check made payable to "Treasurer State of Connecticut" in the amount of the royalty 
fees due the State.  Such report will be sent to the notice address in Section 28.  COMMUNICATIONS 
of this Agreement. 

m) Any forthcoming transactions against this Agreement shall be in accordance with applicable 
Connecticut statutes, if any, pertaining to the Department of Information Technology. 

n) The following items are hereby incorporated into this Agreement by reference: 

1) The RFP No. 03ITZ0440 issued on December 12, 2003. 

2) Contractor Conference Questions and Answers dated _______________, 20__ 

3) Questions and Answers dated _______________, 20__ 

4) Contractor’s Proposal in response to the State’s RFP. 

o) Neither Department nor Contractor shall employ an employee of the other party to this 
agreement for a period of one year after separation of that employee from the payroll of the other party 
or from the termination or expiration of this contract, whichever is later. 

p) The Department, DOIT, the U.S. Attorney General, or any of their duly authorized 
representatives, shall have access to any books, documents, papers and records of the Contractor, which 
are directly pertinent to the work to be performed under this contract, for the purpose of making audits, 
examinations, excerpts and transcriptions. 

q) Time is of the essence:  In consideration of the time limits for compliance with State law and 
Department procedures, time is of the essence on the performance of the Services under this Agreement 

25. ORDER OF PRECEDENCE 

In the event of conflict of terms and conditions between or among the RFP, the Contractor 
proposal and this Agreement, the order of precedence is: 

1) This Agreement 
2) The Contractor’s Proposal in response to the State’s RFP 
3) Contractor Conference Questions and Answers dated _______________, 20__ 

4) The RFP 
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26. YEAR 2000 AND OTHER DATE COMPLIANCE 

a) The Contractor warrants that the system as a whole and each component of it, as applicable, is 
compliant with Year 2000 (Y2K) and all other dates, as specified in the business and technical 
requirements of the RFP. 

Notwithstanding any provision to the contrary in any Contractor warranty or warranties, the remedies 
available to the State under this Year 2000 warranty shall include repair or replacement of any element 
of the System whose non-compliance with the Year 2000 warranty is discovered and made known to the 
Contractor in writing.  This warranty remains in effect through December 31, 2000 or 365 days 
following the Warranty Period of this agreement, whichever is later. 

Nothing in this warranty shall be construed to limit any rights or remedies the State may otherwise have 
under this contract with respect to defects other than Year 2000 compliance. 

In addition, the Contractor warrants that elements of the System modified or remediated to achieve Year 
2000 compliance will remain unaffected with respect to their functioning or performance except for 
processing and exchanging date/time data.  The Contractor warrants that Deliverables not being 
modified or remediated directly will remain unaffected with respect to their normal functioning or 
performance. 

27. COMMUNICATIONS 

Unless notified otherwise by the other party in writing, correspondence, notices, and coordination 
between the parties to this Agreement as to general business matters or the terms and conditions herein 
should be directed to: 

 State:  Connecticut Department of Information Technology 
   Contracts & Purchasing Division 
   101 East River Drive 
   East Hartford, CT 06108 

 Contractor: As stated in page one of this Agreement. 

Details regarding Contractor invoices and all technical or day-to-day administrative matters pertaining 
to any Deliverable should be directed to: 

 Department: The individual specified in the applicable Purchase Order 

 Contractor: The individual designated by Contractor in the Proposal or other response to the 
RFP issued by the State. 

 Notices sent by United States mail with postage prepaid shall become effective when mailed.  

28. NONDISCRIMINATION AND AFFIRMATIVE ACTION PROVISIONS 

This section is inserted in this contract in connection with Subsection (a) of Section 4a-60 of the General 
Statutes of Connecticut, as revised. 

a) For the purposes of this section: 

1) "Minority business enterprise" means any small contractor or supplier of materials fifty-one 
per cent or more of the capital stock, if any, or assets of which is owned by a person or 
persons:   

a. Who are active in the daily affairs of the enterprise 

b. Who have the power to direct the management and policies of the enterprise 
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c. Who are members of a minority, as such term is defined in Subsection (a) of Conn. Gen. 
Stat. Section 32-9n; and "good faith" means the degree of diligence that a reasonable 
person would exercise in the performance of legal duties and obligations.  "Good faith 
efforts" shall include, but not be limited to, those reasonable initial efforts necessary to 
comply with statutory or regulatory requirements and additional or substituted efforts 
when it is determined that such initial efforts will not be sufficient to comply with such 
requirements 

2) "Commission" means the commission on human rights and opportunities 

3) "Public works contract" means any agreement between any individual, firm or corporation 
and the state or any political subdivision of the state other than a municipality for 
construction, rehabilitation, conversion, extension, demolition or repair of a public building, 
highway or other changes or improvements in real property, or which is financed in whole or 
in part by the state, including, but not limited to, matching expenditures, grants, loans, 
insurance or guarantees 

b) The Contractor agrees and warrants that in the performance of the contract: 

1) Contractor will not discriminate or permit discrimination against any person or group of 
persons on the grounds of race, color, religious creed, age, marital status, national origin, 
ancestry, sex, mental retardation or physical disability, including, but not limited to, 
blindness, unless it is shown by Contractor that such disability prevents performance of the 
work involved, in any manner prohibited by the laws of the United States or of the state of 
Connecticut.  The Contractor further agrees to take affirmative action to insure that 
applicants with job-related qualifications are employed and that employees are treated when 
employed without regard to their race, color, religious creed, age, marital status, national 
origin, ancestry, sex, mental retardation, or physical disability, including, but not limited to, 
blindness, unless it is shown by Contractor that such disability prevents performance of the 
work involved. 

2) In all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
to state that it is an "affirmative action-equal opportunity employer" in accordance with 
regulations adopted by the commission. 

3) To provide each labor union or representative of workers with which Contractor has a 
collective bargaining agreement or other contract or understanding and each Contractor with 
which Contractor has a contract or understanding, a notice to be provided by the commission 
advising the labor union or workers' representative of the Contractor's commitments under 
this section, and to post copies of the notice in conspicuous places available to employees 
and applicants for employment. 

4) To comply with each provision of this section and Conn. Gen. Stat. Sections 46a-68e and 
46a-68f and with each regulation or relevant order issued by said commission pursuant to 
Conn. Gen. Stat. Sections 46a-56, 46a-68e and 46a-68f. 

5) To provide the commission on human rights and opportunities with such information 
requested by the commission, and permit access to pertinent books, records and accounts, 
concerning the employment practices and procedures of the Contractor as relate to the 
provisions of this section and Conn. Gen. Stat. Section 46a-56.  If the contract is a public 
works contract, the Contractor agrees and warrants that he will make good faith efforts to 
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employ minority business enterprises as subcontractors and suppliers of materials on such 
public works project. 

c) Determination of the Contractor's good faith efforts shall include but shall not be limited to the 
following factors: The Contractor's employment and subcontracting policies, patterns and practices; 
affirmative advertising, recruitment and training; technical assistance activities and such other 
reasonable activities or efforts as the commission may prescribe that are designed to ensure the 
participation of minority business enterprises in public works projects. 

d) The Contractor shall develop and maintain adequate documentation, in a manner prescribed by 
the commission, of its good faith efforts. 

e) The Contractor shall include the provisions of Subsection b of this section in every subcontract 
or purchase order entered into in order to fulfill any obligation of a contract with the state and such 
provisions shall be binding on a subcontractor, Contractor or manufacturer unless exempted by 
regulations or orders of the commission.  The Contractor shall take such action with respect to any such 
subcontract or purchase order as the commission may direct as a means of enforcing such provisions 
including sanctions for noncompliance in accordance with Conn. Gen. Stat. Section 46a-56; provided, if 
Contractor becomes involved in, or is threatened with, litigation with a subcontractor or Contractor as a 
result of such direction by the commission, the Contractor may request the state of Connecticut to enter 
into any such litigation or negotiation prior thereto to protect the interests of the state and the state may 
so enter.  

f) The Contractor agrees to comply with the regulations referred to in this section as they exist on 
the date of this contract and as they may be adopted or amended from time to time during the term of 
this contract and any amendments thereto. 

29. NONDISCRIMINATION PROVISIONS REGARDING SEXUAL ORIENTATION 

This section is inserted in this contract in connection with Subsection (a) Section 4a-60a of the General 
Statutes of Connecticut, as revised. 

a) The Contractor agrees and warrants that in the performance of the contract: 

1) Contractor will not discriminate or permit discrimination against any person or group of 
persons on the grounds of sexual orientation, in any manner prohibited by the laws of the 
United States or of the state of Connecticut, and that employees are treated when employed 
without regard to their sexual orientation 

2) To provide each labor union or representative of workers with which Contractor has a 
collective bargaining agreement or other contract or understanding and each Contractor with 
which Contractor has a contract or understanding, a notice to be provided by the commission 
on human rights and opportunities advising the labor union or workers' representative of the 
Contractor's commitments under this section, and to post copies of the notice in conspicuous 
places available to employees and applicants for employment 

3) To comply with each provision of this section and with each regulation or relevant order 
issued by said commission pursuant to section 46a-56 of the general statutes 

4) To provide the commission on human rights and opportunities with such information 
requested by the commission, and permit access to pertinent books, records and accounts, 
concerning the employment practices and procedures of the Contractor which relate to the 
provisions of this section and section 46a-56 of the general statutes. 
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b) The Contractor shall include the provisions of Subsection a of this section in every subcontract 
or purchase order entered into in order to fulfill any obligation of a contract with the state and such 
provisions shall be binding on a subcontractor, Contractor or manufacturer unless exempted by 
regulations or orders of the commission.  The Contractor shall take such action with respect to any such 
subcontract or purchase order as the commission may direct as a means of enforcing such provisions 
including sanctions for noncompliance in accordance with section 46a-56 of the general statutes; 
provided, if Contractor becomes involved in, or is threatened with, litigation with a subcontractor or 
Contractor as a result of such direction by the commission, the Contractor may request the State of 
Connecticut to enter into any such litigation or negotiation prior thereto to protect the interests of the 
state and the state may so enter. 

c) The Contractor agrees to comply with the regulations referred to in this section as they exist on 
the date of this contract and as they may be adopted or amended from time to time during the term of 
this contract and any amendments thereto.   

30. EXECUTIVE ORDER NO. THREE 

This contract is subject to the provisions of Executive Order No. Three of Governor Thomas J. Meskill 
promulgated June 16, 1971 and, as such, this contract may be cancelled, terminated or suspended by the 
state labor commissioner for violation of or noncompliance with said Executive Order No. Three, or any 
state or federal law concerning nondiscrimination, notwithstanding that the labor commissioner is not a 
party to this contract.  The parties to this contract, as part of the consideration hereof, agree that said 
Executive Order No. Three is incorporated herein by reference and made a part hereof.  The parties 
agree to abide by said Executive Order and agree that the state labor commissioner shall have continuing 
jurisdiction in respect to contract performance in regard to nondiscrimination, until the contract is 
completed or terminated prior to completion. 

The Contractor agrees, as part consideration hereof, that this contract is subject to the Guidelines and 
Rules issued by the state labor commissioner to implement Executive Order No. Three, and that he will 
not discriminate in his employment practices or policies, will file all reports as required, and will fully 
cooperate with the State of Connecticut and the state labor commissioner. 

31. EXECUTIVE ORDER NO. SIXTEEN 

This contract is subject to the provisions of Executive Order No. Sixteen of Governor John G. Rowland 
promulgated August 4, 1999, and, as such, this contract may be canceled, terminated or suspended by 
the contracting agency for violation of or noncompliance with said Executive Order No. Sixteen. 

The parties to this contract, as part of the consideration hereof, agree that Executive Order No. Sixteen 
is incorporated herein by reference and made a part hereof.  The parties agree to abide by said Executive 
Order and agree that the contracting State shall have jurisdiction in providing its employees a reasonably 
safe and healthy working environment, free from intimidation, harassment, threats, and /or violent acts. 

32. EXECUTIVE ORDER NO. SEVENTEEN 

This contract is subject to the provisions of Executive Order No. Seventeen of Governor Thomas J. 
Meskill promulgated February 15, 1973, and, as such, this contract may be cancelled, terminated or 
suspended by the contracting agency or the State Labor Commissioner for violation of or 
noncompliance with said Executive Order No. Seventeen, notwithstanding that the Labor Commissioner 
may not be a party to this contract.  The parties to this contract, as part of the consideration hereof, agree 
that Executive Order No. Seventeen is incorporated herein by reference and made a part hereof.  The 
parties agree to abide by said Executive Order and agree that the contracting agency and the State Labor 
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Commissioner shall have joint and several continuing jurisdiction in respect to contract performance in 
regard to listing all employment openings with the Connecticut State Employment Service. 

33. REPORTS TO THE AUDITORS OF PUBLIC ACCOUNTS 

This contract is subject to the provisions of §4-61dd Connecticut General Statutes.  In accordance with 
this section any person having knowledge of any matter involving corruption, violation of state or 
federal laws or regulations, gross waste of funds, abuse of authority or danger to the public safety 
occurring in any large state contract, may transmit all facts and information in his possession concerning 
such matter to the Auditors of Public Accounts. In accordance with subsection (e) if an officer, 
employee or appointing authority of the Contractor takes or threatens to take any personnel action 
against any employee of the Contractor in retaliation for such employee's disclosure of information to 
the Auditors of Public Accounts or the Attorney General under the provisions of this section, the 
Contractor shall be liable for a civil penalty of not more than five thousand dollars for each offense, up 
to a maximum of twenty per cent of the value of the contract.  Each violation shall be a separate and 
distinct offense and in the case of a continuing violation each calendar day's continuance of the violation 
shall be deemed to be a separate and distinct offense.  The executive head of the state or quasi- public 
agency may request the Attorney General to bring a civil action in the Superior Court for the Judicial 
District of Hartford to seek imposition and recovery of such civil penalty.  In accordance with 
subsection (f) Contractor shall post a notice of the provisions of this section in a conspicuous place that 
is readily available for viewing by the employees of the Contractor. 

34. GENERAL STATUTES, SECTION 1-218 

This contract is subject to the provisions of the Connecticut general statutes § 1-218.  Each contract in 
excess of two million five hundred thousand dollars between a public agency and a person for the 
performance of a governmental function shall (1) provide that the public agency is entitled to receive a 
copy of records and files related to the performance of the governmental function, and (2) indicate that 
such records and files are subject to the Freedom of Information Act and may be disclosed by the public 
agency pursuant to the Freedom of Information Act. No request to inspect or copy such records or files 
shall be valid unless the request is made to the public agency in accordance with the Freedom of 
Information Act. Any complaint by a person who is denied the right to inspect or copy such records or 
files shall be brought to the Freedom of Information Commission in accordance with the provisions of 
sections 1-205 and 1-206 of the general statutes. 

35. GENERAL STATUTES SECTION 4d-44 

This contract is subject to the provisions of Connecticut General Statutes § 4d-44 – Continuity of 
systems in event of expiration or termination of contract, amendment or subcontract or default of 
contractor or subcontractor. Contractor agrees to ensure continuity of the System and related services, in 
the event that work under this contract is transferred back to the State or transferred to a different 
contractor, upon the expiration or termination of the contract, subcontract or amendment or upon the 
default of the Contractor or subcontractor. Contractor provisions shall include, but not be limited to, (1) 
procedures for the orderly transfer to the State of (A) such facilities and equipment, (B) all software 
created or modified pursuant to the contract, subcontract or amendment, and (C) all public records, as 
defined in section 4d-33, which Contractor or subcontractor possesses or creates pursuant to such 
contract, subcontract or amendment, and (2) procedures for granting former State employees who were 
hired by Contractor or subcontractor the opportunity for reemployment with the State.  

The parties agree to enter into an amendment to this contract as soon as practicable to set out the express 
terms to comply with the provisions of C.G.S. §4d-44. 
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36. WORKERS' COMPENSATION 

Contractor agrees to carry sufficient workers' compensation and liability insurance in a company, or 
companies, licensed to do business in Connecticut, and furnish certificates if required.  

37. ENTIRETY OF AGREEMENT 

This Agreement includes the SIGNATURE PAGE OF AGREEMENT.  To the extent the provisions of 
the previously mentioned Deliverable Pricing Schedule, the Project Implementation Summary, the 
Project Implementation Schedule and any aforementioned Attachment do not contradict the provisions 
of Sections 1 through 37 of this Agreement, said documents are incorporated herein by reference and 
made a part hereof as though fully set forth herein.  This Agreement, as thus constituted, contains the 
complete and exclusive statement of the terms and conditions agreed to by the parties hereto and shall 
not be altered, amended, or modified except in writing executed by an authorized representative of each 
party.  

 

 
 **************************************************************************** 

  THE REMAINDER OF THIS PAGE IS PURPOSELY LEFT BLANK 

 
 **************************************************************************** 
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38. SIGNATURE PAGE OF AGREEMENT 

 

This Agreement is entered into by authority of Sections 4d-2, 4d-5 and 4d-8 of the General Statutes. 

 

.     APPROVED: 

 

FOR: ____________________________ FOR: STATE OF CONNECTICUT 

 

BY: ____________________________ BY: ____________________________ 

NAME: ____________________________   Elizabeth Petroni 

TITLE: ____________________________   Chief of Staff 

 ____________________________   Department of Information Technology 

 ____________________________   duly authorized 

 

DATE: ____________________________ DATE: ____________________________ 

 

   

    

     

   

 

  APPROVED AS TO FORM: 

 

  ___________________________________ 

  Attorney General of the State of Connecticut 

  

  DATE ____________________________ 



DPW CAFM COST SHEETS RFP #04ITZ0047

INITIAL 
COSTS

ANNUAL 
MNT

FIVE-
YEAR

DISCOUNT 
% APPLIED TOTAL

PROPOSED TEAM 0.00 0.00

SOFTWARE COSTS 0.00 0.00 0.00 0.00
SERVICES COSTS 0.00 0.00

OTHER COSTS 0.00 0.00 0.00 0.00
TOTALS $0.00 $0.00 $0.00 $0.00

TOTAL COST PAGE
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DPW CAFM COST SHEETS RFP #04ITZ0047

PROPOSED VENDOR 
TEAM MEMBER NAME

PROJECT ROLE/ 
SKILLSET

HOURLY OR 
DAILY RATE

TOTAL 
HOURS OR 

DAYS 
COMMITTED 

ON-SITE

TOTAL 
OTHER 

HOURS OR 
DAYS 

COMMITTED 
TO PROJECT

OTHER DISCOUNT 
% APPLIED TOTAL COST

1
2
3
4
5
6
7
8
9
10

TOTALS: 0 0 $0.00

Please add more lines if 
necessary

PROPOSED TEAM
9/23/2004  Page 2 of 7



DPW CAFM COST SHEETS RFP #04ITZ0047

ITEM

# OF 
DPW-
REQ'D 
INITIAL 
SEATS

# OF 
DPW-
REQ'D 
ADD'L 
SEATS

S/W 
RLSE #

LICENSE TYPE 
(unlimited users, 
concurrent, etc.)  

ALSO please indicate 
"INCL" if cost is part 
of Base S/W Product 

cost

NUMBER 
OF USERS 

PER 
LICENSE

S/W 
MODULE 
LICENSE 

COST

ANNUAL 
MAINT 
COSTS

OTHER DISCOUNT 
% APPLIED

TOTAL FIVE-
YEAR MNT 

COST 
PROJECTION

FULL EVALUATION 
COPY

NAME OF BASE 
SOFTWARE 

PRODUCT BEING 
PROPOSED

LEASE/PROPERTY 
MGMT MODULE 10
SPACE MGMT 10
ASSET MGMT 5
MOVE MGMT 5

MAINT/WORK ORDER 
MGMT 10

WEB ACCESS 50
STRATEGIC MGMT 5
PHONE/TECH SPT

OTHER:
TOTALS: $0.00 $0.00 $0.00

SOFTWARE
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DPW CAFM COST SHEETS RFP #04ITZ0047

PRODUCTS & SERVICES: VENDOR PERSON 
ASSIGNED

HOURS/ 
DAYS FOR 

PILOT

HOURLY 
RATE OTHER DISCOUNT 

% APPLIED TOTAL COST

PREPARATION  & TRACKING OF PROJECT 
IMPLEMENTATION PLAN (USING MS 

PROJECT '98)
PROJECT MANAGEMENT

STATUS MEETINGS/REPORTS
JAD SESSIONS, AS NECESSARY

POLY-LINING OF PILOT SPACE DRAWINGS 
TO LEVEL OF DETAIL IDENTIFIED BY THE 

STATE DPW
POLY-LINING OF ALL GROSS, NET USABLE, 

AND ASSIGNABLE SPACE FOR PILOT 
LOCATIONS

LINKING ALL PILOT POLY-LINING TO THE 
DATABASE

INSTALLATION OF REQUIRED EVALUATION 
SOFTWARE AND NEW HARDWARE (IF ANY) 

COMPONENTS
IMPORTING DATA FROM WORKSTATION 

MGMT DATABASE (AND OTHERS 
IDENTIFIED BY DPW) INTO THE APPROP 

SPACE MGMT TABLES & FIELDS
EXPORTING DATA FROM DATABASE TO 

DESTINATIONS IDENTIFIED BY DPW 
(PROOF)

POPULATION OF ALL NECESSARY DATA 
INTO THE SPACE MGMT MODULE FOR 

PILOT, INCLUDING BUT NOT LIMITED TO 
SPACE IDENTIFICATION NUMBER, SPACE 

STANDARD, SPACE TYPE, ETC
LINKING PERSONNEL TO SPACE IN 

DRAWINGS AND DATABASE
POPULATING BOTH LEASE AND PROPERTY 

MGMT DATABASE

SERVICES
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DPW CAFM COST SHEETS RFP #04ITZ0047

PRODUCTS & SERVICES: VENDOR PERSON 
ASSIGNED

HOURS/ 
DAYS FOR 

PILOT

HOURLY 
RATE OTHER DISCOUNT 

% APPLIED TOTAL COST

LEASE AGREEMENT INFO DATA 
POPULATION

POPULATION OF ALL APPL TABLES AND 
FIELDS CONTAINING LEASE AGTFEEMENT 

INFO, INCL BUT NOT LIMITED TO LEASE 
AGREEMENTS AND ABSTRACTS, GENERAL 
INFO, FINANCIAL INFO, TERMS, OPERATING 
EXPENSES, RENEWALS, BREAK OPTIONS, 

EXPANSION OPTIONS, CONTACTS, & ASSOC 
BUSINESS/WORKFLOW TRKG INFO (PROOF)

POPULATION OF APPL TABLES & FIELDS 
CONTAINING LEASE MGMT INFO INCL BUT 

NOT LIMITED TO GENERAL INFO, SITE INFO, 
FINANCIAL INFO, AND COST INFO (PROOF)

WEB COMPONENT INSTALL & CONFIG, INCL 
SETTING UP SEC USERS & GROUPS, PUBL 

OF REPORTS TO WEB SOLUTION, AND 
ESTABLISHING & DEMO'ING GRAPHICAL 

DRILLDOWN CAPABILITIES (PROOF)

SETTING UP/CONFIGURING SOFTWARE 
SECURITY FOR PILOT

ESTABLISHING & DOCUMENTING AUTO-CAD 
INTEGRATION STEPS

PARKING ASSIGNMENT TABLE CREATION, 
IF NEED BE, AND POPULATION FOR PILOT

IDENT AND CREATION OF NEW TABLES, 
FIELDS, ETC. (CUSTOMIZATION)

SERVICES
9/23/2004  Page 5 of 7



DPW CAFM COST SHEETS RFP #04ITZ0047

PRODUCTS & SERVICES: VENDOR PERSON 
ASSIGNED

HOURS/ 
DAYS FOR 

PILOT

HOURLY 
RATE OTHER DISCOUNT 

% APPLIED TOTAL COST

IDENT AND ASSIST WITH MOD OF ANY 
EXISTING TABLES, FIELDS, REPORTS, ETC. 

(CUSTOMIZATION)
POPULATION OF DATABASE

DRAWING PREP FOR DATA LINKING
LINKING DRAWINGS TO DB RECORDS

OTHER NECESSARY SOFTWARE 
CUSTOMIZATION

INQUIRY/REPORT DEVELOPMENT & EST OF 
NAMING CONVENTIONS & DOCUMENTATION

PROVIDE FULL KNOWLEDGE TRANSFER TO 
STATE PERSONNEL FOR EACH S/W 

MODULE
TRAINING PROGRAM DEVELOPMENT & 

IMPL
OTHER
TOTALS 0

SERVICES
9/23/2004  Page 6 of 7



DPW CAFM COST SHEETS RFP #04ITZ0047

ITEM
NAME OF 

HDWE 
OR S/W

MODEL 
OR VER/ 
RLSE #

LICENSING 
INFO COST

# OF 
USERS 
SPTD

ANNUAL 
MNT 

COSTS
OTHER DISCOUNT 

% APPLIED

FIVE-
YEAR 
COST 

PROJECT
ION

any necessary additional 
Hardware

any necessary additional 
Software 

packages/licenses
any 

recommended/optional 
additional hardware or 

software 
packages/licenses

any additional/optional 
product software 

modules/components
OTHER

TOTALS: $0.00 $0.00 $0.00

OTHER COSTS/OPTIONAL
9/23/2004  Page 7 of 7



State of Connecticut Department of Public Works RFP #04ITZ0047 
 Computer Aided Facility Management (CAFM) System Pilot 

ATTACHMENT 8 
 

 
Attachment 8:  Vendor Administrative Checklist 

Page 1 of 2 

VENDOR ADMINISTRATIVE CHECKLIST 
 
Indicate “Yes” or “No” to the following: 
 
1. The Proposal was submitted on or before the submission deadline  
   
2. The Envelopes or Boxes are properly sealed and marked  
   
3. Costs have been submitted separately from the Technical Proposal  
   
4. The Proposal was submitted in a box or boxes no larger than 18” x 12” x 

10” 
 

   
5. A Transmittal Letter has been included that contains all of the required 

elements 
 

   
6. The CHRO forms have been completed and included (pages 4 & 5 of  

Attachment 5) 
 

   
7. The Vendor Proposal Validation form has been completed as required, 

including an original signature and the Vendor’s FEIN 
 

   
8. RFP Amendment face sheets, if any, have been signed and returned with the 

Proposal 
 

   
9. A contact person has been listed, including a name, title , address, phone 

number and, e-mail address 
 

   
10. The Proposal includes a Table of Contents  
   
11. The page and text formats are in compliance with the RFP’s instructions  
   
12. One (1) original hardcopy and eight (8) additional hardcopies of the 

Proposal were provided 
 

   
13. Two (2) CD-ROM copies of the Proposal were provided  
   
14. An Executive Summary was provided  
   
15. The Business and Technical Proposal addresses the elements required in 

Attachment 3 
 



State of Connecticut Department of Public Works RFP #04ITZ0047 
 Computer Aided Facility Management (CAFM) System Pilot 

ATTACHMENT 8 
 

 
Attachment 8:  Vendor Administrative Checklist 

Page 2 of 2 

 
16. Any deviations from Specifications have been clearly identified  
   
17. A description of the firm, including an Annual Report (or unaudited 

financial statements) and relevant experience, has been included 
 

   
18. The Proposal is properly cross-referenced  
   
19. The three (3) required references have been included with names, addresses, 

phone numbers and e-mail addresses 
 

   
20. An organizational chart has been included  
   
21. Resumes for each proposed Project Staff have been provided as required  
   
22. Any materials that the Vendor wishes to exclude from Freedom of 

Information have been clearly identified and submitted in a separate 
envelope 

 

   
23. The Proposal is the sole property of the State of Connecticut  
 
 
 
 
 

VENDOR NAME:  ____________________________________ 
 
 
SUBMITTED BY:  ____________________________________    
   SIGNATURE 
    
    ____________________________________ 
   PRINT 
 
DATE:  ____________________________________ 
 
 
 
 
 
 
 
 
 



Gift Affidavit to Accompany Bid or Proposal [on] for Large State Contracts, 
as defined in Section 2 of Public Act 04-245 

 
[Instructions:  The following form is an affidavit that may be used by bidders or proposers on all 
large state contracts to comply with Public Act 04-245.] 

 
I, ______________________________, hereby swear that during the [two years] 

                            Type/Print Name and Title 
two-year period preceding the submission of this bid or proposal that neither myself nor any 

principals or key personnel of the submitting firm or corporation  who participated directly, 

extensively and substantially in the preparation of this bid or proposal nor any agent of the above 

gave a gift as defined in Conn. Gen. Stat. § 1-79(e), including a life event gift as defined in 

Conn. Gen. Stat. § 1-79(e)(12), except the gifts listed below: 
 

Name of recipient of gift        Value of Gift            Date of Gift               Gift Description 
 
1._________________________________________________________________________ 

2._________________________________________________________________________ 

3._________________________________________________________________________ 

 
to (1) any public official or state employee of the state agency or quasi-public agency soliciting 

the bids or proposals who participated directly, extensively, and substantially in the preparation 

of the bid solicitation or preparation of request for proposal or (2) to any public official or state 

employee who has supervisory or appointing authority over the state agency or quasi-public 

agency soliciting the bid or proposal [whose name(s) has been provided to me by the state 

agency or quasi-public agency.] 

Further, neither I nor any principals or key personnel of the submitting firm or 

corporation who participated directly, extensively and substantially in the preparation of this bid 

or proposal know of any action to circumvent this gift affidavit disclosure. 

Sworn as true to the best of  knowledge and belief subject to the penalties of false statement. 
 
 
___________________________                              __________________________ 
Signature                                                                                   Date 
 
Sworn and subscribed before me on this ________ day of _________________, 200_ 
 
 
                                                                               
                                                                                           ________________________________ 
                                                                                Commissioner of the Superior Court 
                                                                                           Notary Public 




